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SRI VENKATESWARA BHAKTI CHANNEL 

TECHNICAL   DEPARTMENT 
*** *** ***  

NOTICE INVITING TENDERS- SVBC/05/Technical /Procurement of Teleprompter and 

Desktop Systems related Items /2024 

 

1. DEPARTMENT NAME 
: SRI VENKATESWARA BHAKTI CHANNEL,  

TIRUPATI   
– TECHNICAL DEPARTMENT 

2. DIVIDIVISION 
: SVBC  Bangalore  Division  

 

3. NIT NUMBER 
: SVBC/05/Technical-/Procurement of 

Telepromter NAS Backup server and 
Desktop related items /2024 

4. NAME OF WORK 

  

: 
“Supply of  Telepromter, NAS Backup server  and 

Desktop Related Items,   (Part A)  

5. ESTIMATE CONTRACT VALUE 
:  Not applicable  

6. PERIOD OF COMPLETION 
: 3 weeks 

7. FORM OF CONTRACT 
: Lump Sum 

8. BIDDING TYPE 
: Open  Tender  

9. BID CALL NO. 
: …1 st  Call…. 

10 TYPE OF QUOTATION 
: 2 Bid quotation (Technical BID  and  Financial Bid)  

11 
TRANSACTION FEE PAYABLE TO APTS, 
Vijayawada PAYABLE AT HYDERABAD (INR) 

: Not applicable  

12 PROCESSING FEE 
: Not applicable  

13 PROCESSING FEE DD PAYABLE TO 
: Not applicable  

14 EMD/BID SECURITY 
: Rs. 53000-/-  

15 EMD/BID SECURITY DD PAYABLE TO  
: Sri Venkateswara Bhakti Channel, 

 

16 BID DOCUMENT DOWNLOADING STARTDATE 
: 01-04-2024 at 5.00 p.m at  www.svbcttd.com  

 

17 BID DOCUMENT DOWNLOADING END DATE 
: 19-04-2024 at 11.00 A.m 

 

   18 LAST DATE AND TIME FOR RECEIPT OF BIDS 
: 19-04-2024 at 2 .00 pm 

 

19 BID VALIDITY 
: 90 days 

 

20 PRE QUALIFICATION / TECHNICAL BID 

OPENING DATE 

: 19-04-2024 at 5 pm 
 

21 COMMERCIAL BID OPENING DATE 
: 19-04-2024 at  5.30 pm 

22 OFFICER INVITING BIDS 
: Chief Executive Officer, Sri Venkateswara Bhakti 

Channel, Tirupati. 
  

23 BID OPENING AUTHORITY 
: Technical Bids by Committee,  

Commercial Bids by Chief Executive Officer,                               
Sri Venkateswara Bhakti Channel, Tirupati. 
  

24 ADDRESS 
:  O/o Chief Executive Officer, Opposite to  Regional 

Science Centre, Alipiri Zoo Park Road, Alipiri, Tirupati-
517501   
 

25 CONTACT DETAILS : 0877-22644031,   
ceo@svbcttd.org, 9000222601(Sr Manager 
(Tech)) 

mailto:ceo@svbcttd.org
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Procedure for bid submission:  
 

1. Bids shall be submitted through Manual Method by sending courier / 
Speed Post / Register Post / in Person  and Must be reach to the following 
address on before 19-4-2024 at 2 p.m.  
 

 O/o Chief Executive Officer, Opposite to  Regional Science Centre, 
Alipiri Zoo Park Road, Alipiri, Tirupati-517501 . 

 

2.   Type of Quotation : 2 Bid Quotation . 
        

A. Technical Bid / Quotation : Technical Bid/ Quotation Consist the 
following documents.  
 
A.1 A copy of Company Profile  
A.2PAN Card  
A.3  GST registration Certificate 
A.4  Demand Draft for E.M.D purpose paying in favour of Chief 
Executive Officer , S.V. Bhakti Channel, Tirupati.  
A5. Income tax returns of the last 3 years. 
A6. Any information regarding supply of similar works (purchase orders/ 
work orders....etc) in last 5 years  
 

B. Financial Bid/ Quotation : Financial Bid/ Quotation consist of BOQ / 
BOQ (Bill of Quantity / Bill of Material ) along with price list.  
 

The above mentioned Technical Bid and Financial Bid should be separately 
quoted in separate sealed covers ( on the top of each cover it should be clearly 
mentioned wheatear it is Technical Bid or Financial bid) and these separate 
sealed covers should be packed in one A4 Size Envelop and also mentioned on 
the top of A4 size Envelop “Quotation/ Tender for  Supply of  Teleprompter/ 
NAS back up server, Desktop System Related items” . 

 
The above mentioned Technical Bid and Financial Bid should be 

separately quoted in separate sealed cover and these separate sealed covers 
should be packed in one A4 Size envelop and also mentioned quotation for  
Supply of  Audio Speakers and Stands for SVBC Bangalore Studio.   
 
1.Bids shall be submitted online on www.apeprocurement.gov.in platform (This point is ot 

applicable)  

 

2.The participating bidders in the tender should register themselves on 

   e-procurement platform www.apeprocurement.gov.in. (This point is ot applicable)  

 

 

3. Bidders can log-in to e-procurement platform in Secure mode only by signing with the Digital 

certificates. Digital Certificates can be obtained from Andhra Pradesh Technology Services, 

Vijayawada. (This point is ot applicable)  

 

4. The bidders who are desirous of participating in e-procurement shall submit their bids as per 

the standard formats available at the e market place. (This point is ot applicable)  

 

5. The bidders should scan and upload copies of Registration document and Online payment 

receipt  towards EMD. The bidders shall sign on all the documents, uploaded by him, owning 

responsibility for their correctness/ authenticity. (This point is ot applicable)  

 

6. After uploading the documents the attested copies (to be attested by a Gazetted Officer) of the 

uploaded documents (except the Price bid / offer) are to be submitted by the successful bidder 

either in person or through by courier or post to the Tender Inviting Authority, before entering 

into agreement, within the stipulated time.  The department will not take any responsibility for 

any delay receipt / non-receipt of attested certificates / documents, from the successful bidder 

http://www.apeprocurement.gov.in/
http://www.apeprocurement.gov.in/
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before the stipulated time.  If any successful bidder fails to submit the attested hard copies of 

uploaded certificates / documents, within the stipulated time or if any variations is noticed 

between the uploaded documents and the hard copies submitted by the bidder, the successful 

bidder will be suspended from participating in the tenders on e-procurement platform for a period 

of 3 years.  Besides this, the department will invoke all processes of law including criminal 

prosecution of such defaulting bidder as an act of extreme deterrence to avoid delays in the tender 

process. (This point is ot applicable)  

 

  

7. The SVBC will not hold any risk and responsibility non-visibility of the scanned and uploaded 

documents. 

 

8. If the lowest bidder backs out at the time of agreement, penalty of forfeiture of EMD will be 

imposed and business of the agency will be suspended for period of three years with all the 

Departments in A.P in respect of conventional tenders also vide G.O.Ms.No.259 of T, R&B 

(R.V) dept., dated 6.9.2008. 

 

General Terms & Conditions 

 
1. Transaction fee: All the participating bidders shall pay a 

transaction fee (non-refundable) for Rs.1,793/- (0.03% of 

estimate contract value + 18% service tax) in favour of APTS, 

Vijayawada.   (This Point is not applicable)  
 

2. All the participating bidders have to pay the E.M.D amount of 
Rs 53,000-/- by way Demand Draft in favour of Chief Executive 
Officer , Sri Venkateswara Bhakti channel, Tirupati.  

 
All the participating bidders have to pay the E.M.D. of Rs 
50,700-00 by way of On-line payment / Challan / BG through 

e-procurement portal only.  The EMD paid through NEFT / RTGS 
mode to any account or through DD will be summarily rejected. 
(This point is not applicable) 

 
All the participating bidders have to pay the E.M.D. of Rs 

53,000-/- by way of Demand Draft In favour of Chief Executive 
Officer , Sri Venkatewara Bhakti Channle, Tirupati  
 

 
Name of Account holder: EO, TTD - EMD, TTD EMD Account 
No.013110100031399, UNION BANK OF INDIA, IFSC Code: 

UBIN0801313, MICR No. 517026071. (Online payments to any 
other accounts & EMD paid through Demand draft will be 
summarily rejected). (This point is not applicable) 

 
 

The EMD online payment is to be made through e-procurement 

portal only. (This point is not applicable) 
 
 

The EMD Account details furnished is for obtaining Bank 

Guarantee only. The EMD paid through NEFT / RTGS mode or 
through Demand Draft will be summarily rejected.  (This point 

is not applicable) 
 

 

3. The successful bidder has to pay the further EMD @ 2.5% of 
TCV less the EMD already paid by way of DD/BG at the time of 

conclusion of Agreement. (This point is not applicable) 
 
If, the tenderer submits EMD in the form of BG at the time of 

tender and successful, then the total EMD of 2½% is to be paid 
in the form of DD / BG (valid for contract period i.e. of Six (6) 
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Months + Defect liability period of Two Years + 28 days). (This 
point is not applicable). 

 

4. Class of contractor Eligible: Original Equipment Manufacturer(OEM)/ 
Distributor /Authorised Dealership from OEM who is having minimum 5  
years of Experience in Supply of  Telepromter , NAS Back up server and 
Desktop system related Items in any Television Studios and any 
Television Broadcasting channel. 
 

Class-I Electrical contractors in TTD/Govt. having valid A Grade 
license.  The eligible intending bidders would be required to 
enroll themselves on the e-procurement market place 

www.apeprocurement.gov.in and submit their bids online. 
(This Paragraph is not applicable)  

 
5. Any other condition regarding receipt of tenders in 

conventional method appearing in the tender documents may 

please be treated as not applicable. (This point is not 
applicable)  

 
6. The successful bidder shall pay 0.04% of estimate contract 

value towards e-procurement corpus fund by on-line payment 

in favour of Managing Director, Andhra Pradesh Technology 
Services, Vijayawada at the time of conclusion of agreement 

which is enabled on e-procurement platform in the name of 
accepted bidder. (This point is not applicable) 

 

7. “The bidder shall authenticate the bid with his digital 
certificate for submitting the bid electronically on e-

procurement platform and the bids not authenticated by digital 
certificate of the bidder will not be accepted on the e-
procurement platform.” (G.O.Ms.No.6, dt: 28/02/2005 of IT & 

C Dept., Govt. of AP). (This point is not applicable) 
 

8. As per the G.O.Ms 174, I&CAD (PW-REFORMS) Department 
dated 01-09-2008, if the successful bidder is found defaulting 

in submission of hard copies of uploaded certificates / 
documents, within the stipulated time, i.e., before concluding 
the agreement or if any variations is noticed between the 

uploaded documents and the hard copies submitted by the 
successful bidder, the successful bidder will be suspended from 

participating in the tenders on e-procurement platform for a 
period of 3 years. (This point is not applicable) 

 
9. Tenders with an excess of above 5% of the estimated contract 

value shall not be allowed to quote in online and the tender 
percentage to be quoted should be inclusive of all taxes 

excluding GST. (This point is not applicable) 
 

     10. Taxes & Duties. 

(i) The rates mentioned in the BOQ are basic rates excluding 

GST and applicable GST will be reimbursed / paid as per actuals 

on production of proof. 

 

(ii) The bidders are requested to quote the Tender percentage 
excluding GST. 
 

(iii) Statutory deductions will be made as per norms, if 
applicable.  Any modalities imposed on GST by the Government 

from time to time, the same will be implemented. 
 

 
 

http://www.apeprocurement.gov.in/
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TENDER 

Date: …………… 

To  

The Chief Executive Officer, 

Sri Venkateswara Bhakti Channel,  

Tirupati. 

 

Sir, 
            I / We do hereby tender and if this tender be accepted, under take to execute the following work 
viz.……………………………………………..…………………………………………… 
…………………………………………………………………….………………………………………… 
…………………………………………..…………………………….. as shown in the drawings and described in the 
specifications deposited in the office of the Chief Executive officer, Sri Venkateswara Bhakti Channel   , 
____________________________________________________  with such  variations by way of alterations or additions 
to, and commissions from the said works and method of payment as provided for in the “conditions of the contract” for the 
sum of Rupees …………………………………………………………………………………………………. ………………… 
……………………………………………… or such other sum as may be arrived under the clause of the standard 
preliminary specifications relating to “Payment on lump-sum basis or by final measurement at unit rates”  

I/We agree to execute the work when the lump sum payment under the terms of the agreement is varied by 
payment on measurement quantities.  

I/WE agreed to keep the offer in this tender valid for a period of Three month(s) mentioned in the tender notice 
and not to modify the whole or any part of it for any reason within above period.  If the tender is withdrawn by me/us for 
any reasons whatsoever, the earnest money paid by me/us will be forfeited to SVBC.  

I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of my/our tender 
I/We have carefully followed the instructions in the tender notice and have read the A.P.S.S. and the preliminary 
specifications therein and the A.P.S.S. (Andhra Pradesh Standard Specifications) addenda volume and that I/We have 
made such examination of the contract documents and the plans, specifications and quantities and of the location where 
the said work is to be done, and such investigation of the work required to be done, and in regard to the material required 
to be furnished as to enable me/us to thoroughly understand the intention of same and the requirements, covenants, 
agreements, stipulations and restrictions contained in the contract, and in the said plans and specifications and distinctly 
agree that I/We will not hereafter make any claim or demand upon the SVBC based upon or arising out of any alleged 
misunderstanding or misconception /or mistake on my/or our part of the said requirement, covenants, agreements, 
stipulations, restrictions and conditions.  

I/WE enclosed to my/our application for tender schedule a crossed demand draft 
(No…………………………………………………………………………..dated:…………………..) for 
Rs………………………………………………..as earnest money not to bear interest. 

  
I/WE shall not assign the contractor or sublet any portion of the same.  In case if it becomes necessary such 

subletting with the permission of the Chief Executive officer, Sri Venkateswara Bhakti Channel  shall be limited to (1) 
Labour contract, (2) Material contract, (3) Transport contract and (4) Engaging specialists for special item of work enjoined 
in A.P.S.S.  

IF MY/OUR tender is not accepted, the sum shall be returned to me/us on application when intimation is sent to 
me/us of rejection or at the expiration of One month from last date of receipt of this tender, whichever is earlier. If my/our 
tender is accepted, the earnest money shall be retained by the SVBC as security for the due fulfilment of this contract. If 
upon written intimation to me/us by the Chief Executive Officer, Sri Venkateswara Bhakti Channel, I/We fail to attend the 
said office on the date herein fixed or if upon intimation being given to me/us by the Chief Executive Officer, Sri 
Venkateswara Bhakti Channel or acceptance of my/our tender, and if I/We fail to make the additional security deposit or to 
enter into the required agreement, then I/We agree the forfeiture of the earnest money.  Any notice required to be served 
on me/us here under shall be sufficiently served on me/us if delivered to me/us personally or forwarded to me/us by post 
to (registered or ordinary) or left at my/our address given herein.  Such notice shall if sent by post be deemed to have 
been served on me/us at the time when in due course of post it would be delivered at the address to which it is sent.   

I/WE fully understand that the written agreement to be entered into between me/us and Chief Executive Officer 
Sri Venkateswara Bhakti Channel shall be the foundation of the rights of the both the parties and the contract shall not be 
deemed to be complete until the agreement has first been signed by me/us and then by the proper officer authorised to 
enter into contract on behalf of Sri Venkateswara Bhakti Channel. 

I AM/WE ARE professionally qualified and my/our qualifications are given below: 

Name Qualified 

    
  
  

  

  
 
I/WE will employ the following technical staff for supervising the work and will see that one of them is always at 

site during working hours, personally checking all items of works and paint extra attention to such works as required 
special attention (eg) Reinforced concrete work.  

Name of members of technical staff proposed to be 
employed 

Qualification. 

  
   

  
  

  
I / WE declare that I/WE agree to recover the salaries of the technical staff actually engaged on the work by the 

department, from the work bills, if I/We fail to employ technical staff as per the tender condition.  
 

TENDERERS / CONTRACTOR‟S CERTIFICATE:- 

1. I/WE hereby declare that I/We have perused in detail and examined closely the Andhra 
Pradesh Standard Specifications, all clauses of the preliminary specifications with all 
amendments and have either examined all the standards specifications or will examine 
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all the standard specifications for items for which I/We tender, before I/We submit such 
tender and agree to be bound and comply with all such specifications for this agreement. 

2. I/WE certify that I/We have inspected the site of the work before quoting my Quotation. I 
/We have satisfied about the quality, availability and transport facilities for stones, sand 
and other materials. 

3. I/WE am/are prepared to furnish detailed data in support of all my quoted rates, if and 
when called upon to do so without any reservations. 

4. I/WE hereby declare that I/We will pay an additional security deposit if required as per 
Tender conditions. 

5. I/WE hereby declare that I am/we are accepting to reject my tender in terms of tender 
conditions. 

6. I/WE hereby declare that I/We will not claim any price escalation. 

7. I/WE hereby declare that I am/We are accepting for the defect liability period as 24 
months instead of 6 months under clause 28 of APSS. 

8. a)   I/WE declare that I/WE will procure the required construction materials including earth 
and use for the work. The responsibility for arranging and obtaining the land for borrowing 
or exploitation in any other way shall rest with me/us for the materials for construction, 
I/WE shall ensure smooth and un-interrupted supply of materials. (This point is not 
applicable)  

b. I/WE declare that the responsibility for arranging and obtaining the land for disposal of 
spoil/soil not useful for construction purposes shall rest with me/us. (This point is not 
applicable)  

c. I/WE declare that I/WE shall not claim any compensation or any payment for the land so 
arranged for disposal of soil and the land for borrow area.  My/our quoted percentage 
excess or less ECV., are inclusive of the land so arranged and I/We will hand over the 
land so arranged for disposal of soil to; the department after completion of work.  ( This 
tender is a supply tender , Hence  8.a, 8.b, 8.c is not applicable for this tender) 

d. I/WE declare that I/WE will not claim any extra amount towards any material used for the 
work other than the quoted works for respective schedule „A‟ items. 

9. I/WE declare that I/WE will execute the work as per the mile stone programme, and if 
I/WE fail to complete the work as per the mile stone programme I abide by the condition 
to recover liquidated damages as per the tender conditions. 

10. I / WE declare that I/WE will abide for settlement of disputes as per the tender conditions. 

DECLARATION OF THE TENDERER. 

1. I/WE have not been black listed in any department in Andhra Pradesh due to any 
reasons. 

2. I/WE have not been demoted to the next lower category for not filing the tenders after 
buying the tender schedules in a whole year and my/our registration has not been 
cancelled for a similar default in two consecutive years. 

3. I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to 
summarily reject my/our tender.  

Address of the Tenderer:  
 
 

 
   
Phone No.:                                                       Fax No.:                                  CONTRACTOR. 
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INSTRUCTIONS TO TENDERERS 
  

A-GENERAL 
  
Name of work: Supply of  Tele Promter, NAS Back up server and Desktop 
system related Items . 

S.No 

PRODUCT 
DESCRIPTION 

MODEL NO 

Technical Specifications  

QTY 

1 Promise 
Promise 

PegasusPro R16 
128TB 

Intel CPU i7-8700. 3.2GHz. 12MB 
Cache.65W 6 Cores 

1 

64GB 

16-Bay Hardware RAID Enclosure 
Rackmount 

Should support dual power supply 
(550W*2 nos) 100 ~ 240V AC 

Should support sixteen(16) number of  
8TB Enterprise  SATA HDD(7200RPM) 

with total RAW capacity of 128TB 

0, 1, 5, 6, 10, 50, 60 

2nos*Thunder Bolt 3(40Gbps),4 port 
10GbE Base-T,USB2.0*2 (Front) / 

USB3.2*4(Back) 

Should Support macOS 10.15 or higher 
and Windows 10 x64 or higher 

Should support data migration to 
healthy drive if find un-healthy disk 

member in array before disk drive fails. 

Should support Utility for Managing all 
function of systems(RAID, Background 

Activities, Hardware monitoring) 

Should support Hot swappable HDD 

Should support option of Hot Spare 
HDD 

Should support Daisy Chain upto six(6) 
devices in Thunderbolt mode 

Should support additional 96 HDDs 
with JBOD Expansion (Optional) 

Should have Two years  warranty 
support from OEM including HDDs 

2 
CRONUS 

TELEPROMTER 
CRONUS TP-19” 

CRONUS 19” TELE 
PROMTER 

1 

3 
PC SYSTEM for 
Teleprompter 

LENOVO 
Core i5, 2GB Gfx, 8GB 

RAM, 500 SSD, Monitor, 
KB & Mouse 

1 

4 TERIS 
TRIPOD TS150 

AL            DOLLY 
TS-D20S 

TS150 AL Tripod Kit Payload-
20Kg.Payload & Dolly 

1 

5 
SanDisk HDD 

2TB 
SanDisk HDD 

2TB 
SanDisk Pro External 

Hard Disk 2TB 
2 

6 
Angle Bird AV 

Pro M2 
PRO M2 

Angel bird 2.5” SSD, 1TB 
SSD Mark 2 Pro for 

2 
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7 
Angle Bird Card 

reader 
usb dock for pro 

m2 
hard disk reader 1 

8 
LENOVA ALL IN 

ONE Desktop 

IDEA CENTER 
AIO 3i 68.58 
CMS 12TH 

GENERATION 
INTEL i5 

i5 Processor 16 GB RAM 1TB SSD win 
10 pro with keyboard and Mouse 

4 

 
Estimated Cost Value = Not applicable  
 
 Total ECV (Estimated Cost Value) = Not applicable  

 
a. Period of completion                             : 3 weeks 

b. .The Chief Executive Officer, Sri Venkateswara Bhakti 
Channel, Tirupati invites tenders for the above works vide 
___________________________________. 

1.  Online bids for the above work will be received from Original Equipment 
Manufacturer (OEM)/ Distributor /Authorised Dealership from OEM who is 
having minimum 5   years of Experience in Supply of Teleprompters, NAS 
backup sever and Desktop system Based items in any Television Studio or any 
Television Broadcasting channels are eligible for to Participate in this Open 
Tender. (Srick out work is not applicable) ,. 

  The bids will be opened by the Committee appointed for the purpose and commercial bids 
will be opened by the Chief Executive Officer, Sri Venkateswara Bhakti Channel or his nominee 
at his office, on the dates mentioned in NIT.  If the Office happens to be closed on the dates, the 
opening of tenders gets automatically postponed to the next working date, the time being 
unaltered, unless extended by a notification scrolled in SVBC or published in News papers or 

sent through Fax / telegrams to all those who purchased the tender documents. 

 The successful tenderer is expected to complete the work within the time period specified in the 

NIT. 
 

2.       Firms Eligible to Tender: 
2.1 The Firms who  

i) Possess the valid Proof mentioned in the NIT and satisfy all 
the conditions therein. 

ii) are not blacklisted or debarred or suspended by the 
Government for whatever the reason, prohibiting them not to 
continue in the contracting business  

               iii) Have complied with the eligibility criteria specified in the NIT  
                           are the eligible tenderers. 
 
2.2     Firms Ineligible to Tender: 
 

 
i. A retired officer of the Govt. Of AP or Govt. Of India 

executing works is disqualified from tendering for a 
period of two years from the date of retirement without 
the prior permission of the Government. 

 
ii)      The Tenderer who has employed any retired officer as mentioned 
above shall be considered as an ineligible tenderer. 
 

iii. The contractor himself or any of his employees is found to be 
Gazetted Officer who retired from Government Service and had 
not obtained permission from the Government for accepting the 
contractor‟s employment within a period of 2 years from the date of 
his retirement. 
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iv. The Contractor or any of his employees is found at any time after 
award of contract, to be such a person who had not obtained the 
permission of the Government as aforesaid before submission of 
the tender or engagement in the Contractor‟s service. 

 
v. The Contractor shall intimate the names of persons who are 

working with him in any capacity or are subsequently employed.  
He shall also furnish a list of Gazetted /Non-Gazetted, State 
Government Employees related to him.  Failure to furnish such 
information tenderer is liable to be removed from the list of 
approved contractors and his contract is liable for 
cancellation.                         

Note:  Near relatives include 

1. Sons, step sons, daughters, and step daughters. 
2. Son-in-law, and daughter-in-law. 
3. Brother-in-law, and sister-in-law. 
4. Brothers and Sisters. 
5. Father and Mother. 
6. Wife / Husband. 
7. Father-in-law and Mother-in-law 
8. Nephews, nieces, uncle and aunties 
9. Cousins and 

10. Any person residing with or dependent on the contractor. 

3. Qualification data of the Tenderers 

3.1.1 The tenderer shall furnish the following particulars in the formats enclosed, 
supported  by documentary evidence as specified in the formats. 

 
a) Check List to accompany the tender (in Annexure-I).  
b) Attested copies of documents relating to the Registration of the firm, Partnership 

deed, Articles of Association, Commercial Tax / Registration, Latest Income Tax 
Clearance certificate, Commercial Tax clearance certificate etc. 

Note: The Partnership firms, which are registered as Contractors shall intimate the 
change in partnership deed, if any, as per GO Ms No.58, I & CAD, dt.23.4.2002 
within one month of such change. Failure to notify the change to the registration 
authority in time will entail the firms to forfeit their registration and their tender will 
be rejected.  The intimation of change of partners if any and the acceptance by 
the Registration authority may be enclosed.  

 
 

c) Relevant Documents for Similar works executed in last 3 years  Value of similar 
works executed every year during the last five financial years (i.e., from 2018-2019 to 
2022-2023) in Statement – I.  (Strike out lines are not applicable) 

 

d) details of similar works completed in the name of the tenderer as Prime Contractor 
during the last five financial years i.e., from 2018-2019 to 2022-2023 showing year 
wise break up of value of work executed in Statement – II. (Strike out lines are not 
applicable) 

 

e) Year wise specified quantities executed by the tenderer during the last five financial 
years in Statement-III (Strike out lines are not applicable) 
 

f) Details of the existing commitments i.e., works on hand and works for which tenders 
are submitted in Statement – IV (Strike out lines are not applicable) 
 
 

g) availability of key personnel for administration / site management and execution viz., 
technical personnel required for the work; 

Graduate Engineer (Elec)  …   1 No. 
Diploma Holder (Elec)     …   1 No.  

(Strike out lines are not applicable) 
 

 

h) information regarding any litigation, with Government during the last five years, in 
which the Tenderer is involved in (Statement – V) 

 

i) Availability of working capital for the work [Liquid assets,  credit facility and availability 
of other financial resources such as solvency etc]; (Strike out lines are not applicable) 
 
  

j) the proposed methodology and program of construction, backed with equipment 
planning and deployment, duly supported with broad calculations, justifying their 



Page 12 of 60 

 

capability of execution and completion of the work as per technical specifications 
within the stipulated period of completion as per milestones. (This point is not 
applicable)  

 

k) The particulars of quality control testing Lab owned, OR tie up with established 
quality control testing laboratories.    (This point is not applicable)  

 

l) Tenders from Joint Ventures are not acceptable unless specifically stated otherwise. 
This point is not applicable)  
 

 
3.1.2 QUALIFICATION CRITERIA FOR OPENING OF THE PRICE BID. 

A)      To qualify for opening the Price Bid each contractor / firm in its name, should 
have, during the last five financial years from 2018-2019 to 2022-2023 
(specify the financial years; those immediately preceding the financial year in 
which the tenders are invited). (This point is not applicable) 

 
  (i)   Satisfactorily completed as a PRIME CONTRACTOR, similar works of value 

not less than Rs 50,64,000-00 [at current price level] in any one year. (This 

point is not applicable) 
 
Note:- The cost of completed works of previous years shall be given weightage of 10% 

per year to bring them to current  price level, (the financial year in which bids are 
invited). (This point is not applicable) 

 

 
 B)  The tenderer should have executed the following minimum quantities in any one 

financial year during the last five financial years i.e., from 2018-2019 to 2022-
2023. (This point is not applicable) 

 

 

Sl.No. Description of work Quantity 

1) Supply of assorted sizes of UG Cables 700 Mtrs 

   

 
C)   Each bidder should further demonstrate:  
 

(i) Availability (either owned or leased or to be procured against mobilisation advance 
of the following key and critical equipment for this work.) 

 

S.No. Equipment Type and Characteristics Minimum No. required. 

 

   -- 

 

---- 

 

---- 

 
Note: The major equipment to attain the completion of works in accordance with the 

prescribed construction schedule, is to be shown in the above table. (This point is 
not applicable) 

 
 
 

    (ii)   Liquid assets and / or credit facilities of not less than Rs 25,32,000-00 (Credit 

facility / letter of credits / Solvency certificates from Banks etc). (This point is not 
applicable) 

 
 

         (D)    Bid capacity. 
 

The tenderer who meets the above qualification criteria and whose available bid capacity 
is more than the estimated contract value will be qualified for opening of Price 
bid.  The available bid capacity will be calculated as under:  (This point is not 
applicable) 

 
 
 
Available Bid Capacity :  2AN-B > Rs 50,63,302-81(This point is not applicable) 
 
 



Page 13 of 60 

 

 

Where, 
A = Maximum value of works executed in its name in any one financial year during 

the last five financial years (updated to current Price level) taking into account the 
works completed as well as works in progress. (This point is not applicable) 

 
N = Number of years prescribed for completion of the work for which Tenders are 

invited [months / 12].      (This point is not applicable) 
 
  
 
B = Updated value (at current Price level), of all existing Commitments i.e., ongoing 

works, works likely to be awarded to be executed during the 2023-2024 year. 
(Period of completion for which Tenders are invited). (This point is not applicable) 

 
 
 
Annual turnover, cost of completed works and balance works on hand etc., shall be 

updated by giving weightage of 10% per year to bring them to current price level.  
(This point is not applicable                                  

 
No relaxation will be given to any of the qualification criteria. (This point is not applicable) 
 
 

 
Note:   a) Sub-contractor‟s experience, in his name will be taken in to account in 

determining the Tenderer‟s compliance to the Qualification criteria, if it is as per 
GO Ms No.8, dt. 8.1.2003. (This point is not applicable) 

 
 

           b) The experience gained in a registered JV firm to the extent of the 
tenderer‟s share shall be considered if the tenderer happens to be the lead 
partner, for similar works criteria also.       (This point is not applicable) 

      
 

3.1.3 Even though the tenderers meet the above qualifying criteria, they are liable to be 
disqualified / debarred / suspended / blacklisted if they have 

 

 Furnished false / fabricated particulars in the forms, statements and / annexures 
submitted in proof of the qualification requirements and/or  

 Not turned up for entering into agreement, when called upon. 

 record of poor progress such as abandoning the work, not properly completing the 
contract, inordinate delays in completion, litigation history or financial failures etc. 
and/or  

 participated in the previous bidding for the same work and had quoted unreasonably 
high tender percentage and  

 even while execution of the work, if found that the work was awarded to the 
Contractor based on false / fake certificates of experience, the Contractor will be 
blacklisted and work will be taken over invoking clause 61 of PS to APSS. 

 
Tenders with an excess of above 5% of the estimated contract value (Percentage 

tender) shall summarily be rejected as per GO Rt No.230, TR&B (RI) Dept. 

dt:13-08-2007. (This point is not applicable) 

 

 

 
For tenders up to 25% less than the estimated contract value of work, no additional 

security deposit is required.  But for tenders less than 25% of the estimated 
Contract Value of work, the difference between the tendered amount and 75% of 
the estimated contract value, shall be paid by the successful tenderer at the time 
of concluding agreement as an additional security to fulfill the contract through a 
Demand Draft on a Nationalized Bank / Scheduled bank.    ((This point is not 
applicable) 

 
 

a) If the percentage quoted by a tenderer is found to be either abnormally high or 

within the permissible ceiling limits prescribed but under collusion or due to 
unethical practices adopted at the time of tendering process, such tenders shall 
be rejected. (This point is not applicable) 

 
 

b) A tenderer submitting a Tender which the tender accepting authority considers 

excessive and or indicative of insufficient knowledge of current prices or definite 
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attempt of profiteering will render himself liable to be debarred permanently from 
tendering or for such period as the tender accepting authority may decide.  The 
tenderer overall percentage should be based on the controlled prices for the 
materials, if any, fixed by the Government or the reasonable prices permissible 
for the tenderer to charge a private purchaser under the provisions of clause-6 of 
the hoarding and profiteering prevention ordinance of 1943 as amended from 
time to time and on similar principle in regard to labour supervision on the 

construction. (This point is not applicable) 

 
4 One Tender per Tenderer: 

4.1 Each Tenderer shall submit only one Tender for the work.  A Tenderer who submits more 
than one Tender will cause dis-qualification of all the Tenders submitted by the Tenderer. 

 
5 Cost of Tendering 

5.1 The Tenderer shall bear all costs associated with the preparation and submission of his 
Tender and the tender inviting authority will in no case be responsible and liable for those 
costs. 

 
6 Site Visit. 

6.1 The Tenderer, at the Tenderer‟s own responsibility and risk is advised to visit and examine 
the Site of Work and its surroundings and obtain all information that may be necessary for 
preparing the Tender for entering into a contract, for construction of the work.  The costs of 
visiting the site shall be at the Tenderer‟s own expense. (This point is not applicable) 

 

B.    TENDER DOCUMENT 
 

7 Contents of Tender document. 

7.1 One set of Tender document, comprises of the following: 
 
             Technical bid  
 

1. A copy of Company Profile  
2. PAN Card  
3. GST registration Certificate 
4.  Demand Draft for E.M.D purpose paying in favour of Chief Executive 
Officer , S.V. Bhakti Channel, Tirupati.  
5. Income tax returns of the last 3 years. 
6. Any information regarding supply of similar works (purchase orders/ 
work orders....etc) in last 5 years  

   1) Notice Inviting Tenders (NIT) 
2) Instruction to Tenderers 
3) Qualification information  
4)  Conditions of Contract. 
5) Specifications. 
6) Forms of Securities 

 
Price bid 

Bill of Quantities and Price bid.  
Part-II (Reimbursable provisions) 

 
8 Clarification on Tender Documents 

8.1 A prospective Tenderer requiring any clarification on Tender documents may contact the 
Tender Inviting Officer at the address indicated in the NIT. The Tender Inviting Officer will 

also respond to any request for clarification, received through post. 
 

9 Pre Bid Meeting   

9.1 The details presented in this Bidding Document have been compiled with all reasonable 
care. However, it is the Bidder‟s responsibility to ensure that the information provided is 
adequate, clearly understood and it includes all documents as per the Index. 

 
9.2 Bidder shall examine the Bidding Document thoroughly in all respects and if any conflict, 

discrepancy, error or omission is observed, Bidder may request clarification in the pre-bid 
meeting.   

 
9.3 Pre-bid Meeting will  be held  at 3.00 PM IST on ___________ in the chamber of the Chief 

Engineer, TTD, Tirupati.  Bidders can send their queries to the S.E(Elec), TTD 
Administrative Building, K.T. Road Tirupati-517501 Only.  The  queries  received  2  days  
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prior  to  the  Pre  Bid  Meeting  will  be  answered.  The  entry  to  the  Pre-Bid  Meeting  will  
be  limited  to  One  person  per  bidder  and  they  should  carry  valid  authorization  letter  
on  company‟s  letter  head.   

 

9.4 Only  queries   reaching  TTD  within 2  working  days  (before  17:00  hrs)  prior  to  Pre-Bid  
Conference  will  be  taken  for  consideration.      

 
9.5 Queries shall be sent to O/o the Superintending Engineer-Elec., TTD Administrative 

Building, K.T. Road Tirupati-517501. The  clarifications  for  queries  received  by  the  TTD  
up  to  specified  time  will  be up-loaded as corrigendum on  
https://tender.apeprocurement.gov.in. 

 
9.6 The response to queries/ clarifications of the bidders shall not form part of Bidding Document 

unless issued as an Amendment/Addendum.    

9.7 The bidder shall sign the copy of the Minutes of the Pre-bid meeting and scan and enclose 
along with all other documents. Clarifications furnished in the pre-bid meeting shall be the 
part of the bid document. Not attending the meeting, does not relieve the tenderers from the 
decisions taken at the pre-bid meeting. Failure to comply the same, such tenders are liable 
for rejection.  (Above Mentioned strike points are not applicable). 

10 Amendment to Tender Documents 

10.1 Before the last date for submission of tenders, the tender inviting officer may modify the 

contents of the Tender Notice, Tender documents by issuing amendment / addendum in 
SVBC web site www.svbcttd.org. 

 
10.2 Any addendum/amendments issued by the Tender Inviting Officer shall be part of the Tender 

Document and it shall either be communicated in writing to all the purchasers of the Tender 
documents or notified in the News Papers/  e-Procurement / SVBC web site www.svbcttd.org. 
site in which NIT was published. ( Strike out words are not applicable) . 

 
10.3 To give prospective Tenderers reasonable time to take an addendum into account in 

preparing their bids, the Tender Inviting Officer may extend if necessary, the last date for 
submission of tenders. 

 

C. PREPARATION OF TENDERS. 
11 Language of the Tender. 

11.1 All documents relating to the tender shall be in the English Language only. 
 

12 Bid Offer: 

12.1 Bill of Quantities called Schedule “A” and the bid offer accompanies the tender document as 
Volume - II.  It shall be explicitly understood that the Tender Inviting Officer does not accept 
any responsibility for the correctness or completeness of this schedule „A‟ and this schedule 
„A‟ is liable to alterations by omissions, deductions or additions at the discretion of the Chief 
Executive Officer , Sri Venkateswara Bhakti channel,or as set forth in the conditions of the 
contract. The Schedule “A”  shall contain the items of work. The percentage quoted by the 
contractor shall be applicable only to Schedule “A” items.  The tenderers will have to state 
clearly their willingness to execute the work at certain specific percentage of excess or less 
or at par of the ECV indicated at the space provided therein in Schedule „A‟.  The tenderer 
should however quote his lump sum tender based on this schedule of quantities.  He should 
quote his offer as a overall tender percentage. The over all tender percentage should be 
written both in words and figures.  (Strike out lines are not applicable)  

 

12.2 The Schedule –A (or Price-bid) contains not only the quantities but also the rates worked 
out by the Department and the amount for each item and total value of the estimated 
contract.  The tenderer should workout his own rates keeping in view the work, site 
conditions and quote his overall tender percentage with which he intends to execute the 

work.       (This point is not Applicable)                    
 
12.3 The bid offer shall be for the whole work and not for individual items / part of the work. 

 

12.4 All duties, taxes, and other levies payable by the contractor as per State / Central 
Government rules, shall be included in the tender percentage / rate quoted by the tenderer, 
however keeping in view the maximum reimbursable amounts specified in Part.II of Price bid 

 
12.5 The tendered contract amount as computed based on overall tender percentage is subject to 

variation during the performance of the Contract in accordance with variation in quantities 

etc. (This point is not Applicable)                    

 

12.6 Charges payable to APTS: (This point is not Applicable)                    

https://tender.apeprocurement.gov.in/
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The successful bidder will pay further fee @ 0.04% of ECV / TCV i.e.,  payable  to APTS.   
 
Once the L1 bidder is finalized, the system automatically generates the e-Procurement 
fund (corpus fund) to be paid. The option for payment of e-Procurement fund (Corpus 
fund) is enabled to bidders/contractors in their login. 
 
(The ceiling amount of Transaction fee for works costing ECV  up to Rs 50.00 Crores is 

Rs10,000.00 and for works costing with ECV above Rs 50.00 Crores the ceiling amount 

of transaction fee is Rs 23,000/-) to create e procurement  corpus fund to be administered 

by APTS. The above fee is payable by the successful bidder through online payment only 

which is enabled on e-procurement platform in the name of accepted bidder at the time of 

conclusion for the agreement. 

 
 
13 Validity of Tenders: 

13.1 Tenders shall remain valid for a period of not less than three months from the last date 
for receipt of Tender specified in NIT.  

13.2 During the above mentioned period no plea by the tenderer for any sort of modification of 
the tender based upon or arising out of any alleged misunderstanding of misconceptions or 

mistake or for any reason will be entertained.  
13.3 In exceptional circumstances, prior to expiry of the original time limit, the Tender Inviting 

Officer may request the bidders to extend the period of validity for a specified additional 
period.  Such request to the Tenderers shall be made in writing.  A Tenderer may refuse the 
request without forfeiting his E.M.D.  A Tenderer agreeing to the request will not be 
permitted to modify his Tender, but will be required to extend the validity of his E.M.D. for a 
period of the extension. 

 
14 Earnest Money Deposit 

14.1 The Tenderer shall furnish, Earnest Money Deposit as specified in NIT.  The Tenderers are requested 
to pay by way of On-Line payment / BG only through Demand Draft for an amount of Rs 53,000-/- in 
favor of Chief Executive Officer , S.V.Bhakti Channel (Strike out lines are not applicable) 

 

14.2 The earnest money deposited by the successful tenderer will not carry any interest and it 
will be dealt with as provided in the conditions stipulated in the tender.   

 
14.3 The Successful tenderer has to pay the Balance EMD @ 2.5 %  of ECV / TCV whichever is 

higher less the EMD already paid at the time of conclusion of the Agreement. (not applicable)  
 

14.4 The E.M.D. shall be forfeited. 
(a) if the Tenderer withdraws the Tender during the validity period of Tender. 
(b) in the case of a successful Tenderer, if he fails to sign the Agreement for whatever the 

reason. 

 
14.5 In consideration of the Chief Executive Officer/ any one appointed by Chief Executive Officer Sri 

Venkateswara Bhakti Channel  Executive Engineer / Superintending Engineer /Chief Engineer, 
T.T.Devasthanams undertaking to investigate and to take into account each tender and in 
consideration of the work thereby involved, all earnest monies deposited by the tenderer will be 
forfeited to the S.V.Bhakti channel T.T.Devasthanams in the event of such tenderer either modifying or 
with-drawing his tender at his instance within the said validity period of three months. (Stirke out lines 
are not applicable) 

 
 
 

D. SUBMISSION OF TENDERS. 

15 Submission of Tenders: 

15.1 The tenderer shall invariably ensure that the photo scanned copies of the following documents are 

submitted in Technical Bid uploaded and attached online: 

             As per the Annexure-I Check list 

15.2 Bids submitted in offline sealed cover system shall not be considered for evaluation.  (Not 

applicable)  

 
16 Last date / time for Submission of the Tenders. 

16.1 Tenders must be submitted not later than the date and time specified in NIT.  

 
16.2 The Chief Executive Officer , S.V.Bhakti Channel Superintending Engineer / Chief Engineer, TTDs, 

may extend the dates for Bid submission / Price bid opening of Tenders by issuing an amendment in 
which case all rights and obligations of the  Chief Executive Officer , S.V.Bhakti Channel 
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Superintending Engineer/Chief Engineer will remain same as previously. 
 

17 Modification to the Tender. 

17.1 Tenderers may modify their bid submitted online before the last date / time prescribed in NIT.  
 

E. TENDER OPENING AND EVALUATION 
18  Tender opening 

18.1 The Tender opening authority shall open the bids online on the stipulated date and time of 
opening specified in NIT. 

 
18.2 The Technical Bid will be opened on the date & time prescribed.  The tenderer can view the 

documents of all participant bidders online once the technical bid is opened.  In case of any 
objection in the technical evaluation of Tender / Bid, the tenderers who participate in the 
tender or bid shall raise the objection in writing the period of technical evaluation i.e., 3 days 
for minor works (More than Rs.50 lakhs & upto Rs.10.00 Crores value bids) and 5 days for 
major works (more than Rs.10.00 crores value bids) and his representation at a later date 
will not be considered.  In Case any Tenderer / any representative behalf of tenderer may 
attend during Technical Evaluation time and  He/she may be permitted to check Technical 
bid of other firms for rising any objections .( strike out lines are not applicable) 

 
18.3 If there is no objection received within the period specified above, the financial bid will be 

opened by the competent authority.  .   In Case of any objection raised by the tenderer / 
representative  on behalf of Tender, the tender opening authority shall process the same 
with his / her remarks to the Tender Evaluation Committee next higher authority for taking a 
decision by the  Committee competent authority before opening the financial bid, and the 
decision taken by Technical Evaluation Committee  the next higher authority is final and 
binding on the tenderers.   ( Strike out lines are not applicable) 

 
19 Price Bid Opening: 

19.1 Only the Price Bids of qualified Tenderers who‟s technical Bids are found satisfying the 
eligibility criteria shall be opened. 

19.2 In case of any ambiguity or dispute, the decision taken by the Tender Evaluation Committee  Accepting 
Authority on tenders shall be final. (Strike out words are not applicable)  

 
20 Evaluation and Comparison of Price Bids 

20.1   The Evaluation committee headed by Chief Executive Officer , S.V.Bhakti Channel Superintending 
Engineer will evaluate and compare the price bids of all the qualified Tenderers. (Strike out words 
are not applicable). 

 
20.2  Negotiations at any level are strictly prohibited.  However, good gesture rebate, if offered by the 

lowest tenderer prior to finalization of tenders may be accepted by the tender accepting authority. 

 
20.3  Selection of Tenderer among the lowest & equally quoted tenderers will be in the following orders: 

   a) The tenderer whose bid capacity is higher will be selected. (This point is not applicable)  
b) In case the bid capacity is also same the tenderer whose annual turnover is more will be 

preferred. (Strike words are not applicable)  
 c) Even if the criteria incidentally become the same, the turnover on similar works and thereafter 

machinery available for the work and then the clean track record will be considered for 
selection. 

 
 
 
 
21 Process to be Confidential. 

21.1 Information relating to the examination, clarification, evaluation and comparison of Tenders and 
recommendations for the award of a contract shall not be disclosed to Tenderers or any other persons 
not officially concerned with such process until the award to the successful Tenderer has been 
announced by the tender accepting authority.  Any effort by a Tenderer to influence the processing of 

Tenders or award decisions may result in the rejection of his Tender. 
 
21.2 No Tenderer shall contact the Chief Executive Officer , S.V.Bhakti Channel Superintending Engineer or 

any authority concerned with finalization of tenders on any matter relating to its Tender from the time of 
the Tender opening to the time the Contract is awarded. If the Tenderer wishes to bring additional 
information to the notice of the Chief Executive Officer , S.V.Bhakti Channel Superintending Engineer, 
It should be done so in writing. 

 
21.3 Before recommending / accepting the tender, the tender recommending / accepting/ Evaluation 

Committee  authority shall verify the correctness of certificates submitted to meet the eligibility criteria 
and specifically experience.  The authenticated agreements of previous works executed by the lowest 
tenderer shall be called for. 

 

21.4 Tenders will be finalized by the Technical Evaluation Committee headed by Chief Executive Officer , 
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S.V.Bhakti Channel  Executive Engineers / Superintending Engineers / Chief Engineer / Executive 

Officer / TTD Board according to the powers vested with them.(Strike out words are not applicable)  

 

 

F. AWARD OF CONTRACT 
22 Award Criteria 

22.1 The Chief Executive Officer , S.V.Bhakti Channel Executive Engineer / Superintending Engineer / Chief 
Engineer will award on the Basis of Technical Evaluation Committee  or recommend to the Competent 
tender accepting authority for award of the contract to the Tenderer who is found Technically qualified 
as per the Tender conditions and whose price bid is lowest. (Strike out words are not applicable) 

 

22.2 The tender accepting authority reserves the right to accept or reject any Tender or all tenders and 
to cancel the Tendering process, at any time prior to the award of Contract, without thereby incurring 
any liability to the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer or 

Tenderers of the reasons for such action. 
 

23 Notification of Award and Signing of Agreement. 

23.1 The Tenderer whose Tender has been accepted will be notified of the award of the work by the Chief 
Executive Officer , S.V.Bhakti Channel Executive Engineer / Superintending Engineer / Chief Engineer, 
prior to expiration of the Tender validity period by registered letter. This letter (hereinafter and in the 
Conditions of Contract called “Letter of Acceptance”) will indicate the sum that the  S.V.Bhakti Channel 
T.T.Devasthanams will pay the Contractor in consideration of the execution, completion, and 
maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Amount”). (Strike out words are not applicable)  

 
23.2 When a tender is to be accepted the concerned tenderer shall attend the office of the Chief Executive 

Officer , S.V.Bhakti Channel   Executive Engineer / Superintending Engineer concerned on the date 
fixed in the Letter of acceptance. Upon intimation being given by the the Chief Executive Officer , 
S.V.Bhakti Channel / anyone appointed by Chief Executive Officer Executive Engineer / 
Superintending Engineer / Chief Engineer, of acceptance of his tender, the tenderers shall make 
payment of the balance E.M.D., and additional security deposit wherever needed by way of Demand 
Draft or unconditional and irrevocable Bank Guarantee obtained from a Nationalized / Scheduled Bank 
with a validity period of months, and sign an agreement in the form prescribed by the department for 
the due fulfillment of the contract. Failure to attend the Chief Executive Officer / any one appointed by 
Chief Executive Officer  Executive Engineer / Superintending Engineer‟s office on the date fixed, in the 
written intimation, to enter into the required agreement shall entail forfeiture of the Earnest Money 
deposited.  The written agreement to be entered into between the contractor and the S.V.Bhakti 
channel T.T.Devasthanams shall be the foundation of the rights and obligations of both the parties and 
the contract shall not be deemed to be complete until the agreement has first been signed by the 
contractor and then by the proper officer authorized to enter into contract on behalf of the S.V.Bhakti 
Channel T.T.Devasthanams. 

 

23.3 The successful tenderer has to sign an agreement within a period of 15 days from the date of 
receipt of communication of acceptance of his tender. This shall be done along with 
submission of all the uploaded documents, attested copies of uploaded documents, Online 
payment receipt / Challan  for EMD, Bank Guarantee / Demand Draft for balance EMD, 
APTS charges online payment only which is enabled on e-procurement platform in the name 
of accepted bidder and other documents if any. On failure to do so his tender will be 
cancelled without issuing any further notice and action will be initiated for black listing the 
tenderer. (Strike out lines are not applicable)  

 
24 Corrupt or Fraudulent Practices 

24.1 The Government require that the bidders / suppliers / contractors under Government financed 
contracts, observe the highest standard of ethics during the procurement and execution of such 
contracts.  In pursuance of this policy, the S.V.Bhakti Channel  T.T.Devasthanams. 

 
(a) Define for the purposes of the provision, the terms set forth below as follows: 

(i) “Corrupt practices” means the offering, giving, receiving or soliciting of any thing of value 
to influence the action of a S.V.Bhakti Channel T.T.Devasthanams official in procurement 
process or in contract execution: and 

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the S.V.Bhakti 
Channel T.T.Devasthanams and includes collusive practice among Tenderers (prior to or 
after Tender submission) designed to establish in Tender prices at artificial non-
competitive levels and to deprive the S.V.Bhakti Channel T.T.Devasthanams of the 
benefits of free and open competition. 

 
(b) Will reject a proposal for award if it determines that the Tenderer recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question. 
 
(c) Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 
executing a S.V.Bhakti Channel  T.T.Devasthanams Contract. 

 
(d) Further more, Tenderers shall be aware of the provisions stated in the General Conditions of 

Contract. 
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QUALIFICATION INFORMATION 
Annexure –I 

  

CHECKLIST TO ACOMPANY THE TENDER 

S. No Description 

Submitted 

in Cover 

„A‟  

Page No. 

(see Note 

below) 

1 2 3 4 

1 Contractor -  Eligible Original Equipment 
Manufacturer(OEM)/ Distributor /Authorised 
Dealership from OEM who is having minimum 5 
years of Experience in Supply of Teleprompters  , 
NAS backup server and Desktop system Based 
items in any Television Studio or any Television 
Broadcasting channels are eligible for to 
Participate in this Open Tender  

Mandatory   

2 Technical Bid     

2.1 A Photo copy of Company Profile. Mandatory   

2.2 Photo Copy of PAN Card Mandatory   

2.3 Photo copy of GST registration Mandatory   

2.4 EMD , Demand Draft amount Rs 53,000-/- in 

favour of Chief Executive Officer  

Mandatory   

2.5 Income tax returns for last 3 years  Mandatory   

 

2.6 

 

Having minimum 5 years of experience in similar 
works  

Mandatory  

 

3 

the declaration towards not black listed type in 
their letter head with signature 

Mandatory  

 

4 

Tender document full sent with signature and 
Seal (comply)  

Mandatory  

  
DECLARATION 

  
  
I / WE ……………………………………………………………….  Have gone through carefully all 
the Tender conditions and solemnly declare that  I / we will abide by any penal action such as 
disqualification or black listing or determination of contract or any other action deemed fit, taken 
by, the Department against us, if it is found that the statements, documents, certificates produced 
by us are  false / fabricated. 
  
  
I / WE hereby declare that, I / WE have not been blacklisted / debarred / Suspended / demoted in 
any department in Andhra Pradesh or in any State due to any reasons. 
  
  
  

Signature of the Tenderer 
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STATEMENT – I 

 

Details of value of similar works executed in each year during the last five financial years 

by the Tenderer. 

 

Sl. No. Financial Year Value in Rs. 

1. 

2. 

3. 

4. 

5. 

  

 

a) Certificate from Chartered Accountant supported with Annual Balance Sheet tallying with 
I.T. Clearance certificate. 

 

 

Signature of the Tenderer 

 

 

STATEMENT – II 
 

 
Details of similar works completed in the Name of the Tenderer during the last five 

financial years. 
 

Sl. 
No 

Name of the work 
Address  of Agt. 

Concluding 
Authority 

Agreement No. & 
dated. 

Value of 
Contract 

 
1 
 

2 3 4 5 

  
 
 

Stipulated 
period of 

completion 

Actual date 
of 

completion 

Value of work done year wise during the 
last „five‟ years. 

Total value 
of work 
done. 

1st 
Year 

2nd 
Year 

3rd 
Year 

4th 
Year 

5th 
Year 

 
6 
 

7 8 9 10 11 12 13 

 
 
Attach certificates issued by the concerned and showing work wise / year wise value of 

work done and date of completion. 

 

Signature of the Tenderer 
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STATEMENT – III 

 
Physical quantities executed by the Tenderer in any one financial year during the last five 

financial years. 

Sl.  
No. 

Financial 
Year  

Name 
of work 

Agt. 
No. 

Quantities executed / Year wise. Any other 
items. 

     

1 2 3 4 5 6 7 8 9 10 

1          

2          

3          

4          

5          

 
 Attach certificates in support of the quantities mentioned in the Schedule issued by the 

Executive Engineer concerned and countersigned by the concerned Superintending Engineer 

duly showing the quantities executed year wise. 

 

 

Signature of the Tenderer 

 

 

STATEMENT – IV 

Details of Existing Commitments 

Details of works on hand and, yet to be completed as on the date of submission of the 

Tender and works for which Tenders have been awarded as on the date of submission of Tender 

are to be furnished. 

 
A) Existing Commitments on ongoing works: 

Sl. 
No 

Name 
of work 

Address 
of Agt. 
conclu-

ding 
authority 

Agt. 
No.  
& 

Date 

Value 
of 

cont-
ract 

Stipul-
ated 

period 
of 

comp-
letion 

Value of 
work 

done so 
far. 

Balance 
Value of 
works to 

be 
comple-

ted 

Antici-
pated 

date of 
comp-
letion 

Updated 
value of 
balance 

work  

1 2 3 4 5 6 7 8 9 10 

          

 

 
Signature of the Tenderer 

 

 
B) Details of works for which Tenders are submitted [awarded / likely to be awarded] 

Sl. 
No. 

Name of 
work 

Address of 
Agt. 

concluding 
authority 

Estimated 
value of 

work 

Stipulated 
period of 

completion 

Date on which 
tender was 
submitted 

Present stage 
of Tender. 

1 2 3 4 5 6 7 

       

 

Signature of the Tenderer 

 
 

STATEMENT – V 
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Availability of Key personnel 
  
 Qualification and experience of key personnel to be deployed for executed of the 
contract. 
 

S. 
No 

Name Designation Qualification Total Experience 
Working with the 

Tender since 

1 2 3 4 5 6 

      

 
 

Signature of the Tenderer 
 

 
 
 
 

STATEMENT – VI 
 

Information on litigation history in which Tenderer is the Petitioner. 
 

S. 
No 

Case No. / 
Year 

Court where 
filed. 

Subject Matter / 
Prayer in the case. 

Respondents i.e., 
SE / CE 

Present Stage. 

1 2 3 4 5 6 

      

 
 

Signature of the Tenderer 
 

(Strike out statements are not applicable)  
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BID CAPACITY  

(To be filled by the Tenderer) 
 

 
1) Name of the work :       
                                         

 
2) Due on   :   
 
 
3) Name of the Tenderer :   
                                            
                                            
                                          
 
 
A : Maximum value of similar works executed in its name in 

any one financial year during the last five financial years 
(updated to current price level) taking into account the 
works completed as well as works in progress. 
 
 

:  

N: Number of years prescribed for completion of work for 
which Tenders are invited (Months / 12) 
 
 

:  

B: Updated value (at current price level), of all existing 
commitments i.e., ongoing works, works likely to be 
awarded to be executed.   

(Period of completion for which Tenders are invited). 

(Supported by necessary certificate). 

 

:  

4) Estimate value (put to Tender) :  

 
 
 
 2AN – B   :              
 
       
 
 Certified that the particulars noted above are correct to the best of my 
knowledge 

 

 
 

Signature of the Tenderer 

 

(Above Strike out Matters not Applicable)   
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CONDITIONS OF CONTRACT 

  
A.    GENERAL 

1.            Interpretation: 

 
1.1 In interpreting these Conditions of Contract, singular also means 

plural, male also means female, and vice-versa.  Headings have 
no significance. Works have their normal meaning under the 
language of the contract unless specifically defined. The Chief 
Executive officer, SVBC/ The committee/ any Authorised person 
assigned by C.E.O, S.V.B.C will provide instructions clarifying 
queries about the conditions of Contract. 

 
1.2          The documents forming the Contract shall be interpreted in the 
following order of priority: 
1)             Agreement 
2)             Letter of Acceptance, notice to proceed with the works 
3)             Contractor‟s Tender (Technical bid) 
4)             Conditions of contract 
5)             Specifications 
6)             Drawings 
7)             Bill of quantities (Price-bid) 
8)            Any other document listed as forming part of the Contract. 

 
2.            Chief Executive officer Decisions: 
2.1          Except where otherwise specifically stated, The Chief Executive 
officer, SVBC/ The committee/ any Authorised person assigned by C.E.O, 
S.V.B.C will decide the contractual matters between the Department and 
the Contractor in the role representing the Department. 

 
3.            Delegation: 
3.1          The Chief Executive officer, SVBC may delegate any of his duties 
and responsibilities to other officers and may cancel any delegation by an 
official order issued. 

 
4.            Communications: 
4.1        Communications between parties, which are referred to in the 
conditions, are effective only when in writing. A notice shall be effective 
only when it is delivered (in terms of Indian Contract Act) 

 
5.            Sub-contracting: 

 
5.1          If the prime contractor desires to sub-let a part of the work, he 
should submit the same at the time of filing tenders itself or during 
execution, giving the name of the proposed Sub-contractor, along with 
details of his qualification and experience.   The Tender Accepting 
Authority should verify the experience of the Sub-contractor and if the 
Sub-contractor satisfies the qualification criteria in proportion to the value 
of work proposed to be sub-let, he may permit the same.  The total value 
of works to be awarded on sub-letting shall not exceed 50% of contract 
value.  The extent of subletting shall be added to the experience of the 
sub-contractor and to that extent deducted from that of the main 
contractor. 
 
6. Other Contractors: 

6.1 The Contractor shall cooperate and share the Site with other contractors, Public 
authorities, utilities, and the Department. The Contractor shall also provide facilities and 
services for them as directed by the Chief Executive Officer , S.V.Bhakti Channel. 
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7. Personnel: 
7.1 The Contractor shall employ the required Key Personnel named in the Schedule of Key 

Personnel to carry out the functions stated in the Schedule or other personnel approved by the 
Chief Executive Officer / Anyone appointed by Chief Executive Officer , S.V.Bhakti Channel  
Engineer-in-charge.  The Chief Executive Officer / Anyone appointed by Chief Executive Officer 
, S.V.Bhakti Channel Engineer-in-charge will approve any proposed replacement of Key 
Personnel only if their qualifications, abilities, and relevant experience are substantially equal to 
or better than those of the personnel listed in the Schedule. (Strike out points not applicable)  

 
7.2 Failure to employ the following minimum required technical personnel by the contractor the 

following amounts will be recovered from the contractor over and above the provision made 
in part two of schedule-A from the contractors bills. 

S.No Contract value of 
works to be 
executed. 

Technical staff to be 
employed 

For non-employment of 
the technical staff, rates 
of recovery per month 

1 More than Rs.15.00 
Lakhs. 

One Graduate Engineer 
(Elec) & one Diploma Holder 
(Elec) 

Rs 66,900/- 

  
 

7.3 The technical personnel should be on full time and available at site whenever required by 
Engineer in Charge to take instructions. 

 

7.4 The names of the technical personnel to be employed by the contractor should be furnished 
in the statement enclosed separately. 

 

7.5 In case the contractor is already having more than one work on hand and has undertaken 
more than one work at the same time, he should employ separate technical personnel on 
each work. 

 

7.6 If the contractor fails to employ technical personnel the work will be suspended or department 
will engage a technical personnel and recover the cost thereof from the contractor. 

 

7.7 If the Engineer-in-charge asks the Contractor to remove a person who is a member of 
Contractor‟s staff or his work force stating the reasons the Contractor shall ensure that the person 
leaves the site forthwith and has no further connection with the work in the contract.   
 
   
 

8 Contractor‟s Risks: 
8.2 All risks of loss of or damage to physical property and of personnel injury and death, which 

arise during and in consequence of the performance of the Contract are the responsibility of 
the Contractor. (This is Supply of Equipment Hence This point is not applicable) 

 
9 Insurance: 

Insurance is totally at the risk and responsibility of the Contractor from the Start Date to 
the end of the Defects Liability period i.e., 2 years after completion of the work for all the 
events.  

 

10 Site Inspections: (This is Supply of Equipment Hence This point is not applicable) 
The contractor should inspect the site and also proposed quarries of choice for materials 
source of water and quote his percentage including quarrying, conveyance and all other 
charges etc. 

 
The responsibility for arranging the land for borrow area rests with the Contractor and no 
separate payment will be made for procurement or otherwise.  The contractor‟s quoted 
percentage will be inclusive of land cost. 

 
11 Contractor to Construct the Works: 
11.1 The Contractor shall construct and Commission the Work in accordance with the 

specifications and Drawings. 

 
12 Diversion of streams / Vagus / Drains. This is Supply of Equipment Hence This 

point is not applicable) 
The contractor shall at all times carry out construction of cross drainage works in a 
manner creating least interference to the natural flow of water while consistent with the 
satisfactory execution of work.  A temporary diversion shall be formed by the contractor 
at his cost where necessary.  No extra payment shall be made for this work.  
 

12.1 No separate payment for bailing out sub-soils, water drainage or locked up rain water for 
diversion, shoring, foundations, bailing of pumping water either from excavation of soils from 
foundations or such other incidental will be paid.  The percentage to be quoted by the 
contractor are for the finished item of work in situ and including all the incidental charges.  
The borrow pits are also to be de-watered by the contractor himself at his expense, if that 
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should be found necessary. 
 
12.2  The work of diversion arrangements should be carefully planned and prepared by the 

contractor and forwarded to the Executive Engineer technically substantiating the 
proposals and approval of the Executive Engineer obtained for execution. 

12.3 The contractor has to arrange for bailing out water, protection to the work in progress and 
the portion of works already completed and safety measures for men and materials and 
all necessary arrangements to complete the work. 

 12.4 All the arrangements so required should be carried out and maintained at the cost of the 
contractor and no separate or additional payments is admissible.. 
 

13.1 Coffer Dams. ( This is Supply of Equipment Hence This point is not applicable) 
Necessary cofferdams and ring bunds have to be constructed at the cost of contractor 
and same are to be removed after the completion of the work.  The contractor has to 
quote his percentage keeping the above in view. 
 

14.1 Temporary Diversions (Works on Highways) This is Supply of Equipment Hence This 
point is not applicable) 
The contractor shall at all times carryout work on the highway in a manner creating least 
interference to the flow of traffic while consistent with the satisfactory execution of the 
same. For all works involving improvements to the existing highway, the contractor shall 
in accordance with the directions of the Engineer-in-charge provide and maintain during 
the execution of the work a passage for traffic, either along a part of the existing carriage 
way under improvement or along a temporary diversion constructed close to the highway. 
 

14.2 If in the opinion of the Engineer-in-Charge, it is not possible to pass the traffic on part 
width of the carriage-way for any reason, a temporary diversion close to the highway 
shall be constructed as directed. It shall be paved with the materials such as hard 
morum, gravel and stone, metal to the specified thickness as directed by the Engineer-in-
Charge.  In all cases, the alignment, gradients and surface type of the diversion including 
its junctions, shall be approved by the Engineer-in-charge before the highway is closed to 
traffic. 
 

14.3 The contractor shall take all necessary measures for the safety of traffic during 
construction and provide erect and maintain such barricades, including signs, markings, 
flags lights and information and protection of traffic approaching or passing through the 
section of the highway under improvement.  Before taking up any construction, an agreed 
phased programme for the diversion of traffic on the highway shall be drawn up in 
consultation with the Engineer-in-charge. 
 

14.4 The barricades erected on either side of the carriage way portion of the carriage way 
closed to traffic, shall be of strong design to resist violation and painted with alternative 
black and white stripe. Red lanterens or warnings lights of similar type shall be mounted 
on the barricades at night and kept lit throughout from sunset to sunrise. 
 

15.1 Ramps: (This is Supply of Equipment Hence This point is not applicable) 
Ramps required during execution may be formed wherever necessary and same are to 
be removed after completion of the work.  No separate payment will be made for this 
purpose. 
 

16.1 Monsoon Damages: (This is Supply of Equipment Hence This point is not applicable) 
Damages due to rain or flood either in cutting or in banks shall have to be made good by 
the contractor till the work is handed over to the Department.  The responsibility of de-
silting and making good the damages due to rain or flood rests with the contractor. No 
extra payment is payable for such operations and the contractor shall therefore, have to 
take all necessary precautions to protect the work done during the construction period. 
                                                                       

16.2 The works to be Completed by the Intended Completion Date: 
The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the programme submitted by the Contractor, as 
updated with the approval of the Chief Executive Officer / anyone appointed by Chief 
Executive Officer S.V.Bhakti  Channel Engineer-in-Charge, and complete the work by the 
Intended Completion Date.  
 

17.1 Safety: This is Supply of Equipment Hence This point is not applicable) 
The Contractor shall be responsible for the safety of all activities on the Site. 
 

18.1 Discoveries: (This is Supply of Equipment Hence This point is not applicable) 
Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site is the property of the Government / T.T. Devasthanams/ S.V.Bhakti Channle.  
The Contractor is to notify the Engineer-in-charge of such discoveries and carry out the 
Engineer-in-Charge‟s instructions for dealing with them. 
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19.1 Possession of the Site. (This is Supply of Equipment Hence This point is not applicable) 
The Department shall give possession of the site to the Contractor.  If possession of a 
part site is given, the Department will ensure that the part site so handed over is 
amenable to carryout the work at site by the Contractor. 
 

20.1 Access to the Site: (This is Supply of Equipment Hence This point is not applicable) 
The Contractor shall provide the Engineer-in-Charge and any person authorised by the 
Engineer-in-Charge, access to the site and to any place where work in connection with 
the Contract is being carried out or is intended to be carried out. 
 

21.1 Instructions: 
The Contractor shall carry out all instructions of the Chief Executive Officer / anyone 
appointed by Chief Executive Officer , S.V.Bhakti Channel Engineer-in-charge  and 
comply with all the applicable local laws where the Site is located. 
 

22.1 Settlement of disputes: 

 
22.1 If any dispute of difference of any kind whatsoever arises between 
the department and the Contractor in connection with, or arising out of the 
Contract, whether during the progress of the works or after their 
completion and whether before or after the termination, abandonment or 
breach of the Contract, it shall in the first place, be referred to and settled 
by the any one Authorised person assigned by C.E.O, S.V.B.C who shall, 
within a period of thirty days after being requested by the Contractor to do 
so, give written notice of his decision to the Contractor. Upon receipt of the 
written notice of the decision of the The Chief Executive officer, SVBC, the 
Contractor shall promptly proceed without delay to comply with such 
notice of decision. 
  
15.2      If the Chief Executive officer, SVBC fails to give notice of his 
decision in writing within a period of thirty days after being requested or if 
the Contractor is dissatisfied with the notice of the decision of The Chief 
Executive officer, SVBC, the Contractor may within thirty days after 
receiving the notice of decision appeal to the Department who shall offer 
an opportunity to the contractor to be heard and to offer evidence in 
support of his appeal, the Department shall give notice of his decision 
within a period of thirty days after the Contractor has given the said 
evidence in support of his appeal, subject to arbitration, as hereinafter 
provided.  Such decision of the Department in respect of every matter so 
referred shall be final and binding upon the Contractor and shall forthwith 
be given effect to by the Contractor, who shall proceed with the execution 
of the works with all due diligence whether he requires arbitration as 
hereinafter provided, or not.  If the Department has given written notice of 
his decision to the Contractor and no claim to arbitration, has been 
communicated to him by the Contractor within a period of thirty days from 
receipt of such notice the said decision shall remain final and binding upon 
the Contractor.  If the Department fail to give notice of his decision, as 
aforesaid within a period of thirty days after being requested as aforesaid, 
or if the Contractor be dissatisfied with any such decision, then and in any 
such case the contractor within thirty days after the expiration of the first 
named period of thirty days as the case may be, require that the matter or 
matters in dispute be referred to arbitration as detailed below:- 
 
22.3  Settlement of Claims: 
 Any dispute arising out of this Agreement up to Rs.1,00,00,000/- has to 
be settled by way of negotiation and conciliation between the S.V.Bhakti 
Channel  (Concerned Authority in This Case The Chief Executive Officer ) 
and the Contractor. 
 
 If there is no cordial settlement between the parties, then the matter shall 
be referred to an In-house Arbitration for settlement of several small 
claims as mentioned below in order to save money and time of both 
parties:   
   
22..3.(a):  Claims up to the value of Rs.10,00,000/-  
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Superintending Engineer (of another circle working in TTD as decided   by 
the Executive Officer, TTD)  
   
22.3.(b):  Claims from Rs.10,00,001/- up to Rs.1,00,00,000/-  
Chief Engineer (other than the person working in TTD and any other 
person working in Government Department of AP) as decided by the 
Executive Officer, TTD.  
   
             The Sole Arbitrator appointed as above shall conduct the 
proceedings as per the provisions of Arbitration and Conciliation Act 1996 
and amendments thereon, from time to time.  The place of Arbitration is at 
Tirupati.  The Arbitration proceedings shall be conducted in English 
Language.  The Arbitrator is entitled the fee as per the Fourth Schedule of 
Arbitration and Conciliation Act, 1996 and amendments thereon, from time 
to time.  Both parties shall bear the fee of the Arbitrator and expenses for 
conducting Arbitration Proceedings equally.  The Arbitrator shall dispose 
off the proceedings strictly within the time as stipulated in Arbitration and 
Conciliation Act, 1996 and amendments thereon, from time to time.  
   
22.3. ( C) :  Claims above Rs.1,00,00,000/-  
   
        All the claims above Rs.1,00,00,000/- have to be settled 
by approaching the Civil Court only by filing a civil suit, but not by way of 
Arbitration.  The Arbitration clauses mentioned under sub-clause 1(a) & 
(b) above, are nothing to do relating to the claims more than 
Rs.1,00,00,000/-.  
   
        The Courts at Tirupati, Chittoor District, Andhra Pradesh shall alone 
have jurisdiction to entertain any such suit arising under this Agreement.  

 
  

    23  JURISDICTION: 
  
For the purpose of this agreement all the transactions shall be deemed to 
have taken place Tirupati within the state ANDHRA PRADESH and the 
courts in Tirupati, ANDHRA PRADESH shall have jurisdiction over the 
matters arising under or out of this agreement. 
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. 

 
B. TIME FOR COMPLETION 

24 Program: 
24.1 The total period of completion is 3 weeks from the date of entering with agreement to 

proceed including rainy season.  The work should be programmed such as to achieve the 
mile-stones as in “Rate of progress statement” enclosed, in clause 24.4  
 

24.2 The attention of the tenderer is directed to the contract requirement at the 
time of beginning of the work, the rate of progress and the dates for the 
whole work and its several parts as per milestones.  The following rate of 
progress and proportionate value of work done from time to time as will be 
indicated by The Chief Executive officer, SVBC / anyone Authorised 
person assigned by C.E.O, S.V.B.C Certificate for the value of work done 
and completion of mile-stones will be required. Date of commencement of 
their programme will be the date for concluding agreement. 
 

24.3 After signing the agreement, the contractor shall forthwith begin the work, shall regularly 
and continuously proceed with them. 
 

24.4 Rate of progress: 
i) Work programme of achieving the milestones. 

 

Sl.No. Period after date of handing 
over of site. 
 

% of work to be completed (Based 
on contract lump-sum amount) 

1 100 % Supply of BOQ 3 weeks 

   

   

ii) Site Schedule of programme of handing over site to the contractor. (in case of piece 
mail handing over of site) (This tender is supply of Equipment Hence this point is not 
applicable).  
 

24.5 The contractor shall commence the works on site within the period 
specified under condition 17.1 to 17.4 above after the receipt by him of a 
written order to this effect from the Chief Executive officer, SVBC/ anyone 
Authorised person assigned by C.E. , S.V.B.C and shall proceed with the 
same with due expedition and without delay, except as may be expressly 
sanctioned or ordered by The Chief Executive officer, SVBC / anyone 
Authorised person assigned by C.E.O, S.V.B.C or be wholly beyond the 
contractor‟s. (This tender is supply of Equipment Hence this point is not applicable).  

 
 

24.6 Save in so far as the contractor may prescribe, the extent of 
portions of the site of which the contractor is to be given possession from 
time to time and the order in which such portions shall be made available 
to him and, Subject to any requirement in the contract as to the order in 
which the works shall be executed, The Chief Executive officer, SVBC/ 
anyone Authorised person assigned by C.E.O, S.V.B.C will, with the Chief 
Executive officer, SVBC written order to commence the works, give to the 
contractor possession of so much of the site as may be required to enable 
the contractor to commence /proceed with the execution of the works in 
accordance with the programme if any, and otherwise in accordance with 
such reasonable proposals of the contractor as he shall by written notice 
to The Chief Executive officer, SVBC/ anyone Authorised person assigned 
by C.E.O, S.V.B.C, make and will from time to time as the works proceed, 
give to the contractor possession of such further portions of the site as 
may be required to enable the contractor to proceed with the execution of 
the works with due dispatch in accordance with the said programme or 
proposals as the case maybe; if the contractor suffers delay or incurs cost 
from failure on the part of The Chief Executive officer, SVBC/ anyone 
authorised person assigned by C.E.O, S.V.B.C to give possession in 
accordance with the terms of this clause, the Competent authority  shall 
grant an extension of time for the completion of works. (This tender is supply 

of Equipment Hence this point is not applicable). 
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. 
 

24.7 The contractor shall bear all costs and charges for special or temporary 
way leases required by him in connection with access to the site. The 
contractor shall also provide at his own cost any additional 
accommodation outside the site required by him for the purposes of the 
work.. (This Tender is Supply of Equipment Hence this point is not applicable). 

 

24.8 Subject to any requirement in the contract as to completion of any section 
of the works before completion of the whole of the works shall be 
completed in accordance with provisions of clauses in the Schedule within 
the time stated in the contract calculated from the last day of the period 
named in the statement to the tender as that within which the works are to 
be commenced or such extended time as may be allowed. 
(This tender is only supply and there is no installation part, Hence 
Point From 24.5 to 24.8 is not applicable for this tender ) 
 

 
 
24.9 Delays and extension of time: 
 

No claim for compensation on account of delays or hindrances to the work 
from any cause whatever shall lie, except as hereafter defined.  
Reasonable extension of time will be allowed by The Chief Executive 
officer, SVBC or by anyone authorised with approval from CEO, SVBC to 
sanction the extension, for unavoidable delays, such as may result from 
causes, which in the opinion of The Chief Executive officer, SVBC, are 
undoubtedly beyond the control of the contractor.   The Chief Executive 
officer, SVBC or anyone authorised by CEO, SVBC shall assess the 
period of delay or hindrance caused by any written instructions issued by 
him, at twenty five per cent in excess or the actual working period so lost. 

 
In the event of  The Chief Executive officer, SVBC or anyone authorised 
by CEO, SVBC failing to issue necessary instructions and thereby causing 
delay and hindrance to the contractor, the latter shall have the right to 
claim an assessment of such delay by any one Authorised person 
assigned by C.E.O , S.V.B.C whose decision will be final and binding.  
The contractor shall lodge in writing with any one Authorised person 
assigned by C.E.O, S.V.B.C a statement of claim for any delay or 
hindrance referred to above, within fourteen days from its commencement, 
otherwise no extension of time will be allowed. (This Tender is Supply of 

Equipment Hence this point is not applicable). 
  
Whenever authorized alterations or additions made during the progress of 
the work (Supply of items)  are of such a nature in the opinion of The Chief 
Executive officer, SVBC as to justify an extension of time in consequence 
thereof, such extension will be granted in writing by The Chief Executive 
officer, SVBC or other competent authority when ordering such alterations 
or additions. 
 

25. Construction Programme: 

25.1 . The Contractor shall furnish within One fort-night of the order of the work 
a programme showing the sequence in which he proposed to carry out the 
work, monthly progress expected to be achieved, also indicating date of 
procurement of materials plant and machinery. The schedule should be 
such that it is practicable to achieve completion of the whole work within 
the time limit fixed and in keeping with the Mile stone programme specified 
and shall obtain the approval of The Chief Executive officer, SVBC.  
Further rate of the progress as in the program shall be kept up to date.  In 
case it is subsequently found necessary to alter this program, the 
contractor shall submit sufficiently in advance the revised program 
incorporating necessary modifications and get the same approved by The 
Chief Executive officer, SVBC.  No revised program shall be operative 
without approval of The Chief Executive officer, SVBC. 
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25.2 . The Chief Executive officer, SVBC shall have at all times the right, 

without any way violating this contract, or forming grounds for any claim, 
to alter the order of progress of the works or any part thereof and the 
contractor shall after receiving such directions proceed in the order 
directed.  The contractor shall also report the progress to The Chief 
Executive officer, SVBC within 7 days of the direction to alter the order of 
progress of works. 
 

25.3  The Contractor shall give written notice to The Chief Executive 
officer, SVBC  whenever planning or progress of the works is likely to be 
delayed or disrupted unless any further drawings or order including a 
direction, instruction or approval is issued by The Chief Executive officer, 
SVBC  within a reasonable time.  The notice shall include details of the 
drawing or order required and of why and by when it is required and of any 
delay or disruption likely to be suffered if it is late. 
 
(This tender is only supply and there is no installation part, Hence 
Point From 25.1 and 25.3 is not applicable for this tender ) 
 

 
 

26.  Speed of Work: 

26.1 The Contractor shall at all times maintain the progress of work to conform 
to the latest operative progress schedule approved by The Chief 
Executive officer, SVBC . The contractor should furnish progress report 
indicating the programme and progress once in a month.  The Chief 
Executive officer, SVBC  may at any time in writing direct the contractor to 
slow down any part or whole of the work for any reason (which shall not 
be questioned) whatsoever, and the contractor shall comply with such 
orders of The Chief Executive officer, SVBC. The compliance of such 
orders shall not entitle the contractor to any claim of compensation.  Such 
orders of the  Chief Executive officer, SVBC  for slowing down the work 
will however be duly taken into account while granting extension of time if 
asked by the contractor for which no extra payment will be entertained. 
 

26.2 Delays in Commencement or progress or neglect of work and forfeiture of earnest 
money, Security deposit and withheld amounts: 

  
 If, at any time, The Chief Executive officer, SVBC shall be of the opinion that the 
Contractor is delaying Commencement of the work or violating any of the provisions of 
the Contractor is neglecting or delaying the progress of the work as defined by the tabular 
statement. “Rate of progress” in the Articles of Agreement”, he shall so advise the 
Contractors in writing and at the same time demand compliance in accordance with 
conditions of Tender notice.  If the Contractor neglects to comply with such demand 
within seven days after receipt of such notice, it shall then or at any time there after, be 
lawful for The Chief Executive officer, SVBC to take suitable action in accordance with 

Clause.60 of APSS. 
 

 
27 Suspension of works by the Contractor: 
 

27.1 If the Contractor shall suspend the works, or sublet the work 
without sanction of  The Chief Executive officer, SVBC, or in the opinion of 
The Chief Executive officer, SVBC shall neglect or fail to proceed with due 
diligence in the performance of his part of the Contract as laid down in the 
Schedule rate of progress, or if he shall continue to default or repeat such 
default in the respects mentioned in clause.27  of the APSS.  The Chief 
Executive Officer, SVBC shall take action in accordance with Clause 61 of 
APSS.  
 

27.2 . If the Contractor stops work for 28 days and the Stoppage has not 
been authorised by The Chief Executive Officer, SVBC the Contract will 
be terminated under Clause 61 of APSS.  
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27.3 If the Contractor has delayed the completion of works the Contract will be 
terminated under Clause 61 of APSS 
 

28. Extension of the Intended Completion Date: 

28.1  The Chief Executive Officer, SVBC shall extend or recommend for 
extension, in accordance with the Government orders in force, the 
Intended Completion Date if a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion 
Date.  
 

28.2 The Chief Executive Officer, SVBC shall decide whether and by how much 
to extend the Intended Completion Date within 21 days of the Contractor 
asking for a decision upon the effect of a Variation and submitting full 
supporting information.  If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by 
this failure shall not be considered in assessing the new Intended 
Completion Date. 
 

29. Delays Ordered by the Engineer-in-Charge: 
 

29.1 The Chief Executive Officer, SVBC/ anyone authorised by CEO, 
SVBC may instruct the Contractor to delay the start or progress of any 
activity within the Work. 

 
 

30. Early Warning: 

30.1 The contractor is to warn anyone authorised by CEO, SVBC at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the Execution of Works  

 

30.2 The Contractor shall cooperate with the anyone authorised by CEO, 
SVBC  in making and considering proposals for how the effect of such an 
event or circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction.. 
 

31. Management Meetings: 

31.1  The CEO, SVBC/ anyone authorised by CEO, SVBC may require 
the Contractor to attend a management meeting.  The business of a 
management meeting shall be to review the programme for remaining 
work and to deal with matters raised in accordance with the early warning 
procedure. 

 
 

C. Quality Control 
32. Identifying Defects: 

32.1  The CEO, SVBC/ anyone authorised by CEO, SVBC shall check 
the Contractor‟s work and notify the Contractor of any Defects that are 
found.  Such checking shall not affect the Contractor‟s responsibilities.  
The CEO, SVBC/ anyone authorised by CEO, SVBC may instruct the 
Contractor to verify the Defect and to uncover and test any work that the 
Engineer considers may be a Defect. 

 
 

33 Tests: 
33.1 If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the Contractor shall pay for the 
test and any samples. 
 

34. Correction of Defects: 
34.1 If CEO, SVBC/ anyone authorised by CEO, SVBC instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a Defect and the 
Contractor shall pay for the test and any. 
 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect 
within the length of time specified by the CEO, SVBC/ anyone appointed by Engineer-in-
Charge‟s notice. 
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35. Uncorrected Defects: 
35.1 If the contractor has not corrected the defect within the time specified in the 
CEO‟s notice, the CEO, SVBC/ anyone authorised by CEO, SVBC will assess the cost of 

having the defect corrected and the contractor will pay this amount. 
  
 

35.2 The CEO, SVBC/ anyone authorised by CEO, SVBC shall introduce O.K. cards and 
prescribed the formats there of.   O.K. cards shall relate to all major components of the 
work.  The contractor / his authorised representative shall be required to initiate and fill in 
and present the O.K. card to the construction staff who would check the respective items 
and send to the quality control staff for final check and clearance / O.K.  Any defects 
pointed out by the construction supervision staff or by the Quality Control staff shall 
promptly be attended to by the contractors and the fact of doing so be duly recorded on 
the back of O.K. card  
 

35.3 The CEO, SVBC/ anyone authorised by CEO, SVBC may also introduce checklists, 
which shall be kept in Bound registers by the construction supervision staff.  The 
contractor may be required to fill up these lists in the first instance and shall be 
subsequently checked by the Construction / Quality Control engineer. 

 
36. Quality Control:  
 

In addition to the normal inspection by the regular staff in-charge of the 
Construction of work, the work will also be inspected by the CEO, SVBC/ 
anyone authorised by CEO, SVBC and any other authorized external 
Agency if any sub-standard work or excess payments are noticed with 
reference to measurement books etc., during inspection, action will be 
taken based on their observations and these will be effected by the 
Engineer-in-Charge of the execution of the work. 
 

For all works costing more than Rs.2.00 Crores the Contractor shall submit quality plan 
and also show proof of owning quality lab or tie-up with an established quality lab. 

 

D. Cost Control 
37. Bill of Quantities: 
37.1 The Bill Quantities shall contain items for the construction work to be done by the       

Contractor. 
 

37.2 The Contractor is paid for the quantity of the work done at the estimate rate in the Bill of 
Quantities for each item plus or minus Tender percentage. 
 

38. Changes in the Quantities: 
38.1 The contractor is bound to execute all supplemental works that are found essential, 

incidental and inevitable during execution of main work. 
 

38.2 The payment of rates for such supplemental items of work will be regulated as under;   
 

38.3      Supplemental items directly deducible from similar items in the original agreement. 
 

38.4    The rates shall be derived by adding to or subtracting from the agreement rate of such 
similar item the cost of the difference in the quantity of materials, labour between the new 
items and similar items in the agreement worked out with reference to the Standard 
Schedule of Rates adopted in the sanctioned estimate with which the tenders are 
accepted plus or minus over all tender percentage. 

38.5 
(a)   Similar items but the rates of which cannot be directly deduced  from the original 
agreement. 
 
(b)   Purely new items which do not correspond to any item in the agreement. 
 
The rates of all such items shall be Estimated Rates plus or minus overall Tender 
premium. 
 

39. Extra Items: 
39.1 Extra items of work shall not vitiate the contract.  The contractor shall be bound to 

execute extra items of work as directed by the CEO, SVBC/ anyone authorised by CEO, 
SVBC.  The rates for extra items shall be worked out by the contractor in coordination 
with CEO, SVBC/ anyone authorised by CEO, SVBC as per the conditions of the 
Contract and the same are binding on the Contractor  
 

39.2 The contractor shall before the 15
th
 day of each month, submit in writing to the CEO, 

SVBC/ anyone authorised by CEO, SVBC a statement of extra items if any that they have 
executed during the preceding month failing which the contractor shall not be entitled to 
claim any  
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40 Entrustment of additional items: 
40.1 Where ever additional items not contingent on the main work and outside the scope of 

original agreement are to be entrusted to the original contractor dispensing with bids and 
if the value of such items exceeds the limits up to which the officer is empowered to 
entrust works initially to contractor without calling for tenders, approval of next higher 
authority shall be obtained.  Entrustment of such items on nomination shall be at rates 
not exceeding the estimated rates. 
 

40.2 Entrustment of the additional items contingent on the main work will be authorized by the 
officers up to the monetary limits up to which they themselves are competent to accept 
items in the original agreement so long as the total amounts up to which they are 
competent to accept in an original agreement rates for such items shall be worked out in 
accordance with the procedure (I) For all items of work in excess of the quantities shown 
in the Bill of Quantities of the Tenders, the rate payable for such items shall be estimate 
rates for the items (+) or (-) over all tender percentage accepted by the competent 
authority. 
 

40.3 Entrustment of either the additional or supplemental items shall be subject 
to the provisions of the agreement entered into by a Competent Authority 
after the tender is accepted. The Chief Executive Officer, SVBC being the 
authority next higher to the anyone authorised by CEO, SVBC, who 
entered into the agreement approves the rate for the items / variation in 
quantity in the current agreement.  The items shall not be ordered by an 
officer on his own responsibility if the revised estimate or deviation 
statement providing for the same requires the sanction of higher authority. 

 
Note:    It may be noted that the term Estimate Rate used above means the 

rate in the sanctioned estimate with which the tenders are accepted, 
or if no such rates is available in the estimate, the rate derived will be 
with reference to the Standard Schedule of Rates adopted in the 
sanctioned estimate with which tenders are accepted 

 
41. Cash flow forecasts: 

41.1   When the program is updated, the contractor is to provide the CEO, 
SVBC/ anyone authorised by CEO, SVBC with an updated cash flow 
forecast. 
  
 

42 Payment Certificates: (This tender  is only supply and there is no 
installation part, Hence this point is not applicable ) 
42.1 The Contractor shall submit to the CEO, SVBC/ anyone authorised by CEO, SVBC 

monthly statements of the estimated value of the work completed less the cumulative 
amount certified  
 

42.2 The CEO, SVBC/ anyone authorised by CEO, SVBC shall check the Contractor‟s 
monthly statement within 14 days . 
 
42.3 The value of work executed shall be determined by the Chief Executive Officer/ anyone 
authorised by CEO, SVBC  

 
42.4 The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed. 
. 
42.5 The CEO, SVBC/ anyone authorised by CEO, SVBC may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information. 
 

43 Payments: 
 

43.1 Payment for the work done by the contractor will be made for the finished work 
based on the measurements recorded in measurement books/ Stock Entry Books by 
Manger (Technical)/ Sr. Assistant (Technical Stores) /anyone authorised by CEO, SVBC 
and check measured by any officer not lower in rank than Manager (Technical)/Senior 
Manager (Technical). The measurement shall be recorded at various stages of the work 
done and also after work is completed.  The contractor shall be present at the time of 
recording of each set of measurement and their check measurement and accept them 
then and there so as to avoid disputes at a later stage.  If the contractor is not available at 
the work spot at the time of recording measurements or check measurements the 
particulars of measurements shall be signed by the authorised agent of contractor based 
on which the contractor shall accept the set of measurements without any further 
dispute.  If for any reason the contractor‟s authorised agent is also not available at site 
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when the department decides to suspend the work recording of measurements in the 
absence of the contractor or his authorised representative the department shall not 
entertain any claim from the contractor for any loss incurred by him on this account.  The 
Contractor shall however note that the Department cannot indefinitely wait for recording 
the measurement due to the absence of the Contractor and his authorised agent and 
check measure them even in the absence of the contractor. 

. 
 

43.2 Payments :  
Payments shall be adjusted for recovery of advance payments, liquidated damages in terms 
of tender conditions and security deposit for the due fulfillment of the contract.  Payment will 
be made to the Contractor under the certificate to be issued at reasonably frequent intervals 
by the C.E.O / or any one appointed by C.E.O , and intermediate payment will be the sum 
equal to 92½% of the value of work done as so certified and balance of 7½% will be withheld 
and retained as security for the due fulfillment of the contractor under the certificate to be 
issued by the Chief Executive Officer .  On completion of the entire works the contractor will 
receive the final payment of all the moneys due or payable to him under or by virtue of the 
contract except earnest money deposit retained as security and a sum equal to 2½ percent of 
the total value of the work done.  The amount withheld from the final bill will be retained 
under deposits and paid to the contractor together with the earnest money deposit retained 
as security after a period of 24 Months as all defects shall have been made good according 
to the true intent and meaning thereof. 

 
 

 

43.2.1 In case of over payments or wrong payment if any made to the contractor due to wrong 
interpretation of the provisions of the contract, APSS or Contract conditions etc., such 
unauthorised payment will be deducted in the subsequent bills or final bill for the work or 
from the bills under any other contracts with the SVBC / Government or at any time there 
after from the deposits available with the Government / SVBC. 
 

43.2.2 Any recovery or recoveries advised by the Government Department either state or 
central, due to non-fulfillment of any contract entered into with them by the contractor 
shall be recovered from any bill or deposits of the contractor. 
 

43.2.3. No claim shall be entertained, if the same is not represented in writing to the CEO, 
SVBC/ anyone authorised by CEO, SVBC within 15 days of its occurrence. 
  

43.2.4 The contractor is not eligible for any compensation for inevitable delay in handing over 
the site or for any other reason.  In such case, suitable extensions of time will be granted 
after considering the merits of the case. 

 
43.2.5   The contractor can claim part bills monthly once or unpaid amount accumulates to 20% 

of agreement value, which ever earlier, accordingly preparation & payment of part bill will 
be made by one week from the date of receipt of claim from the contractor. In the case of 
final bill, payment will be made within three weeks from the date of receipt of claim from 
the contractor, subjected to fulfilling the agreement conditions. 

43.2.6   Deposits will be refunded within two weeks from the date of receipt of request from the 
contractor, subject to fulfilling the agreement conditions. 

 

43.3 Intermediate Payments: 
43.3.1  For intermediate Stage of work, only part rates as fixed by the Chief Executive 

Officer,SVBC  will be paid. 
 

43.3.2    Part rates shall be worked out for the work done portion based on the actual operations 

involved keeping in view the value of the balance work to be done, to avoid unintended 
benefit to the Contractor in initial Stage. 

 

43.3.3 Full rate shall be paid when the work is completed to the full profile as noted in the  
drawings. 
 

43.3.4 For earthwork in cutting, 10% of the quantity will be with-held for intermediate payments 
and the same will be released after completing the work to the profiles as per drawings 
and disposal of the spoil material at the specified places and handing over the balance 
useful stone.  For this purpose a length of 25 mts. will be taken as a Unit. 
 

43.3.5 For earthwork, embankment formation work, 10% of the quantity will be withheld for 
intermediate payments and the same will be released after completing the bund to the 
profiles as per drawings including trimming of side slopes and all other works contingent 
to the bund profile.  For this purpose, 25 mts of length will be taken as a Unit. 
 

43.3.6 For the structure works either with masonry or concrete where the height of structure is 
more than three meters, the quantities executed in the lower level will be withheld at the 
rate of one percent for every three meters height, if the balance height o the structure 
work is more than three meters in being over the executed level and the same will be 
released only after the entire work is completed as certified by the Engineer-in-Charge. 
 

43.3.7 For C.M. & C.D. works and for lining works, spread over more than 2 Km. In length 5 
percent of the concrete and Masonry quantities will be with held and the same will be 
released after completion of all C.M. & C.D. works and lining for the entire length certified 
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by the Engineer-in-Charge.  
 

43.3.8 Where payment is intended for aggregates by Bill of Quantities item based on stack 
measurements, 10% of the quantity measured will be withheld.  No payment or advance 
will be made for unfixed materials when the rates are for finished work in site. 

      - DELETED 
44. Interest on Money due to the Contractor: 
44.1 No omission by the CEO, SVBC/ anyone authorised by CEO, SVBC  Executive Engineer 

or the sub-divisional officer to pay the amount due upon certificates shall vitiate or make 
void the contract, nor shall the contractor be entitled to interest upon any guarantee fund 
or payments in arrear, nor upon any balance which may, on the final settlement of his 
accounts, found to be due to him. 
 

45. Certificate of Completion of works: 
45.1 Certificate of Completion of works: 

When the whole of the work has been completed and has satisfactorily passed any final 
test that may be prescribed by the Contract, the Contractor may give a notice to that 
effect to the CEO, SVBC/ anyone authorised by CEO, SVBC accompanied by an 
undertaking to carry out any rectification work during the period of maintenance, such 
notice and undertaking shall be in writing and shall be deemed to be request by the 
Contractor for the CEO, SVBC to issue a Certificate of completion in respect of the 
Works.  The CEO, SVBC/ anyone authorised by CEO, SVBC shall, within twenty one 
days of the date of delivery of such notice either issue to the Contractor, a certificate of 
completion stating the date on which, in his opinion, the works were completed in 
accordance with the Contract or give instructions in writing to the Contractor specifying all 
the Works which, in the CEO, SVBC/ anyone authorised by CEO, SVBC‟s opinion, 
required to be done by the Contractor before the issue of such Certificate. The CEO, 
SVBC/ anyone authorised by CEO, SVBC shall also notify the Contractor of any defects 
in the Works affecting completion that may appear after such instructions and before 
completion of the Works specified there in.  The Contractor shall be entitled to receive 
such Certificate of the Completion within twenty one days of completion to the 
satisfaction of the CEO, SVBC of the Works so specified and making good of any defects 
so notified. 
  
45.1.2   Similarly, the Contractor may request and the CEO, SVBC shall issue a 
Certificate of Completion in respect of: 

  
45.1.3   Any section of the Permanent works in respect of which a separate time for 
completion is provided in the Contract, and 

Any substantial part of the Permanent Works which has been both completed to the 
satisfaction of the CEO, SVBC/ anyone authorised by CEO, SVBC and occupied or used 
by the Department. 
  
45.1.4. If any part of the Permanent Works shall have been completed and shall have 
satisfactorily passed any final test that may be prescribed by the Contract, the CEO, 
SVBC may issue such certificate, and the Contractor shall be deemed to have 
undertaken to complete any outstanding work in that part of the Works during the period 
of Maintenance. 

 
 

46.1 Taxes included in the bid: 
46.2 The Percentage quoted by the contractor shall be deemed to be exclusive of GST but 

including other Taxes on all materials that the contractor will have to purchase for 
performance of this contract. 

46.3  Any central or state sales and other taxes on completed item of works of this contract 
(other than clause 102) as may be levied and paid by the contractor are to be borne by 

himself /herself.                
 

47. Retention: 
47.1 The department shall retain from each payment due to the contractor @ the rate 
of 7.5% of bill amount until completion of the whole of the Works. 

  
47.2   On completion of the whole of the Works, out of 7 ½ % retention amount, 5% will 
be re-paid to the Contractor and remaining 2 ½ % will be released when the Defects 
Liability Period has passed and the authorised staff by CEO, SVBC has certified that all 
the Defects notified by the CEO, SVBC/ staff authorised by CEO, SVBC to the 
Contractor before the end of this period have been corrected.  

 
47.3 On completion of the whole works, the Contractor may substitute retention money with an 

“on demand” Bank Guarantee.                     
 

48.1 Liquidated Damages: 

48.2   If for any reason, which does not entitle the contractor to an extension of item, 

the rate of progress of works, or any section is at any time, in the opinion of the Chief 
Executive officer SVBC too slow to ensure completion by the prescribed time or 
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extended time for completion Chief executive Officer ,SVBC shall so notify the 
contractor in writing and the contractor shall there upon take such steps as are 
necessary and the CEO, SVBC/ anyone authorised by CEO, SVBC may approve to 
expedite progress so as to complete the works or such section by the prescribed time or 
extended time. The contractor shall not be entitled to any additional payment for taking 
such steps.  If as a result of any notice given by the Chief executive Officer ,SVBC under 
this clause the contractor shall seek the CEO, SVBC/ anyone authorised by CEO, SVBC 
permission to do any work at night or on Sundays, if locally recognized as days or rest, 
or their locally recognized equivalent, such permission shall not be unreasonably 
refused. 

  
48.3      If the contractor fails to complete whole of the works or any part thereof or 
section of the works within the stipulated periods of individual mile stones (including any 
bonafide extensions allowed by the competent authority without levying liquidated 
damages), the Chief executive Officer ,SVBC may without prejudice to any other method 
of recovery may deduct one tenth of one percent of contract value per calendar day or 
part of the day for the period of delays subject to a maximum of 10% of the contract 
value not as a penalty from any monies in his hands due or which may become due to 
the contractor. The payment or deductions of such damages shall not relieve the 
contractor from his obligation to complete the works, or from any other of his obligations 
and liabilities under the contract. 

 
48.4      The maximum amount of liquidated damages for the whole of the works may be 
ten percent of final contract price. 

 
49 Mobilization Advance: 
 

No advance whatsoever either for mobilization of machinery and  materials of the 
execution of work will be given under any circumstances.  The tender received with such 
conditions will be summarily rejected. 
 

50.0 Securities: 
50.1 The Earnest Money Deposit and Additional Security (for discount tender percentage 

beyond 25%) shall be provided to the Department not later than the date specified in the 
Letter of Acceptance and shall be issued in an amount and form and by a bank 
acceptable to the Department. The Earnest Money shall be valid until a date 28 days 
from the date of expiry of Defects Liability Period and the additional security shall be valid 
until a date 28 days from the date of issue of the certificate of completion. 
 

51.1 Cost of Repairs: 
51.2 Loss or damage to the Works or materials to the Works between the Start Date and the 

end of the Defects Correction Periods shall be remedied by the Contractor at the 
Contractor‟s cost if the loss or damage arises from the Contractor‟s acts or omissions. 

 
E.    Finishing the Contract 

 
52.1 Completion: 

52.2 The Contractor shall request the CEO, SVBC/ anyone authorised by CEO, SVBC 
to issue a Certificate of completion of the Works and the CEO, SVBC will do so upon 
deciding that the work is completed. 

. 
 

53.1 Taking Over: 
53.2 The Department shall takes over the Site and the Works within seven days of the CEO, 

SVBC/ anyone authorised by CEO, SVBC issuing a certificate of Completion.. 
 

54.1 Final Account: 
54.2 The Contractor shall supply to the  CEO, SVBC/ anyone authorised by CEO, SVBC a 

detailed account of the total amount that the Contractor considers payable under the 
Contract before the end of the Defects Liability Period.  The CEO, SVBC/ anyone 
authorised by CEO, SVBC shall issue a Defects Liability Certificate and certify any final 
payment that is due to the Contractor within 56 days of receiving the Contractor‟s account 
if it is correct and complete.  If it is not, the CEO, SVBC/ anyone authorised by CEO, 
SVBC shall issue within 56 days a schedule that states the scope of the corrections or 
additions that are necessary.  If the final Account is still unsatisfactory after it has been 
resubmitted, the CEO, SVBC shall decide on the amount payable to the Contractor and 
issue a payment certificate within 56 days of receiving the Contractor‟s revised account  
 

55.1 Termination: 

55.2 The Department may terminate the Contract if the contractor 
causes a fundamental breach of the Contract. 

  
55.3 Fundamental breaches of Contract include, but shall not be limited 
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to the following. 
a) The Contractor stops work for 28 days when no stoppage of work is 
shown on the current program and the stoppage has not been authorised 
by the CEO, SVBC/ anyone authorised by CEO, SVBC. 
  
b) The Contractor is made bankrupt or goes into liquidation other than for 
a reconstruction or amalgamation. 
  
c) The CEO, SVBC/ anyone authorised by CEO, SVBC gives Notice that 
failure to correct a particular Defect is a fundamental breach of Contract 
and the Contractor fails to correct it within a reasonable period of time 
determined by the CEO, SVBC;   and 
  
d) The Contractor does not maintain a security which is required and 
  
e) The Contractor has delayed the completion of works by the number of 
days for which the maximum amount of liquidated damages can be paid 
as defined. 
  
f) If the contractor, in the judgement of the Department has engaged in 
corrupt or fraudulent practices in competing for or in the executing the 
contract. 
  
            For the purpose of this paragraph: “corrupt practice” means the 
offering, giving, receiving or soliciting of anything of value to influence the 
action of a public official in the procurement process or in contract 
execution.  “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract to 
the detriment o the Government and includes collusive practice among 
Tenderers (prior to or after Tender submission) designed to establish 
Tender prices at artificial non-competitive levels and to deprive the 
Government of the benefits of free and open competition. 
  
55.4      Notwithstanding the above the Department may terminate the 
contract for convenience. 

  
55.5      If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secured leave the Site as soon as reasonably 
possible The Department may terminate the Contract if the contractor causes a 

fundamental breach of the Contract. 
 
 

56.1 Payment upon Termination: 
56.2  If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the CEO, SVBC shall issue a certificate for the value of the work done less 
advance payments received upon the date of the issue of the certificate, less other 
recoveries due in terms of the Contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not completed.   Additional 
Liquidated Damages shall not apply.  If the total amount due to the Department exceeds 
any payment due to the Contractor the difference shall be a debt payable to the 
Department.   

57.1 Property: 
57.2 All materials on the Site, Plant, Equipment, Temporary Works and Works are 
deemed to be the property of the SVBC if the Contract is terminated because of 
Contractor‟s default. 

 
 

58.1 Release from Performance: 

58.2 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of either the CEO, SVBC or the Contractor the CEO, SVBC shall certify that 
the contract has been frustrated.  The Contractor shall make the site safe and stop work 
as quickly as possible after receiving this certificate and shall be paid for all works carried 
out before receiving it and for any work carried out after wards to which commitment was 
made. 
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F.    Special Conditions 
  

59 Labour: 

59.1 Accident Relief and workmen compensation : ( this point is not 
applicable)  

The contractor should make all necessary arrangements for the safety of 
workmen on the occurrence of the accident, which results in the injury or 
death of any of the workmen employed by the contractor, the contractor 
shall within 24 hours of the happenings of the accident and such accidents 
should intimate in writing to the CEO, SVBC/ anyone authorised by CEO, 
SVBC the act of such accident.  The contractor shall indemnify 
Government against all loss or damage sustained by the Government 
resulting directly or indirectly from his failure to give intimation in the 
manner aforesaid including the penalties or fines if any payable by Govt. 
As a consequence of Govt. Failure to give notice under workmen‟s 
compensation Act or otherwise conform to the provisions of the said Act in 
regard to such accident. 
  
59.2      In the event of an accident in respect of which compensation may 
become payable under the workmen‟s compensation Act VIII 23 whether 
by the contractor, by the Government it shall be lawful for the CEO, SVBC 
to retain such sum of money which may in the opinion of the CEO, SVBC/ 
anyone authorised by CEO, SVBC be sufficient to meet such liability.  The 
opinion of the CEO, SVBC shall be final in regard to all matters arising 
under this clause. 
  
59.3      The contractor shall at all times indemnify the SVBC or Govt. Of 
A.P. against all claims which may be made under the workmen‟s 
compensation act or any statutory modification thereafter or rules 
thereunder or otherwise consequent of any damage or compensation 
payable in consequent of any accident or injuries sustained or death of 
any workmen engaged in the performance of the business relating to the 
contractor. 
 

60.1 Transportation of Labour: 

I The contractor shall make his own arrangement for the daily transportation of the labour 
and staff from labour camps colonies to the work spot and no labour or staff of the 
contractor shall stay at the work spot.  No extra payment will be made to the contractor 
for the above transportation of the labour and his quoted percentage to the work shall 
include the transportation charges of labour from colonies to work spot and back. 
 

II  The contractor will at all times duly observe the provisions of employment of children Act 
XXVI of 1938 and any enactment or modification of the same and will not employ or 
permit any person to do any work for the purpose under the provisions of this agreement 
in contravention of said Act.  The contractor here by agrees to indemnify the department 
from and against all claims, penalties which may be suffered by the department or any 
person employed by the department by any default on the part of the contractor in the 
observance and performance of the provisions of the employment of children Act. XXVI 
of 1938 or any enactment or modification of the same. 
 

III As per Govt. memo No.721/Gr.(1)/81-35, dt:17.11.87. The contractor shall obtain the 
insurance at his own cost to cover the risk on the works to labour engaged by him during 
period of execution against fire and other usual risks and produce the same to the 
Executive Engineer concerned before commencement of work. 

 
 
 

 
61 Safety Measures: 

1 The contractor shall take necessary precautions for safety of the workers and preserving 
their health while working in such jobs, which require special protection and precautions.  
The following are some of the measures listed but they are not exhaustive and contractor 
shall add to and augment these precautions on his own initiative where necessary and 
shall comply with directions issued by the Chief Executive Officer / anyone appointed by 
C.E.O S.V.Bhakti Channel Executive Engineer or on his behalf from time to time and at 
all times. 
 

2 Providing protective foot wear to workers situations like mixing and placing of mortar or 
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concrete sand in quarries and places where the work is done under much wet conditions. 
 

3 Providing protective head wear to workers at places like under ground excavations to 
protect them against rock falls. 
 
 

4 Providing masks to workers at granulates or at other locations where too much fine dust 
is floating about and sprinkling water at frequent intervals by water hoses on all stone 
crushing area and storage bins abate to dust. 
 

5 Getting the workers in such jobs periodically examined for chest trouble due to too much 
breathing in to fine dust. 
 

6 Taking such normal precautions like fencing and lightening in excavation of trenches, not 
allowing rolls and metal parts of useless timber spread around, making danger areas for 
blasting providing whistles etc. 
 

7 Supply work men with proper belts, ropes etc., when working in precarious slopes etc. 
 

8 Avoiding named electrical wire etc., as they would electrocute the works. 
 

9. Taking necessary steps towards training the workers concerned on the machinery before 
they are allowed to handle them independently and taking all necessary precautions in 
around the areas where machines hoists and similar units are working. 

 
62  Fair Wage Clause: 

1. The contractor shall pay not less than fair wages to laborers engaged by him on the work. 
 
2. “Fair” wages means wages whether for time of piecework notified by the Government 

from time in the area in which the work is situated. 
 
3. The contractor shall not with-standing the revisions of any contract to the contrary cause 

to be paid to the labour, in directly engaged on the work including any labour engaged by 
the sub-contractor in connection with the said work, as if the labourers had been directly 
employed by him. 

 
4 In respect of labour directly or indirectly employed in the works for the purpose of the 

contractors part of the agreement the contractor shall comply with the rules and 
regulations on the maintenance of suitable records prescribed for this purpose from time 
to time by the Government. He shall maintain his accounts and vouchers on the payment 
of wages to the labourers to the satisfaction of the Executive Engineer. 

 
5 The Executive Engineer shall have the right to call for such record as required to satisfy 

himself on the payment of fair wages to the labourers and shall have the right to deduct 
from the contract amount a suitable amount for making good the loss suffered by the 
worker or workers by reason of the “fair wages” clause to the workers. 

 
6 The contractor shall be primarily liable for all payments to be made and for the 

observance of the regulations framed by the Govt.  from time to time without prejudice to 
his right to claim indemnity from his sub-contractors. 

 
7 As per contract labour (Regulation and abolition) Act. 1970 the contractor has to produce 

the license obtained from the licensing officers of the labour department along with the 
tender or at the time of agreement. 

 
8. Any violation of the conditions above shall be deemed to be a breach of his contract. 
 
9 Equal wages are to be paid for both men and women if the nature of work is same and 

similar. 
 
10 The contractor shall arrange for the recruitment of skilled and unskilled labour local and 

imported to the extent necessary to complete the work within the agreed period as 
directed by the Executive Engineer in writing.  
 

63 Indemnity Bond: 
Name of work: …………………….. 
I _____________________contractor Resident of ____________________ do hereby 
bind myself to pay all the claims may come (a) under Workmen‟s Compensation Act. 
1933 with any statutory modification there of and rules there under or otherwise for or in 
respect of any damage or compensation payable in connection with any accident or injury 
sustained (b) under Minimum wages Act 1948 (c) under payment of wages Act.1936 (d) 
under the Contractor labour (Regulation and Abolition) Act. 1970 by workmen engaged 
for the performance of the business relating to the above contract ie., Failing such 
payment of claims of workmen engaged in the above work, I abide in accepting for the 
recovery of such claims, effected from any of my assets with the departments. 
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64. Compliance with Labour Regulations: 

During continuance of the contract, the contractor and his sub contractors shall abide at 
all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or 
notifications that may be issued under any labour law in future either by the State or the 
Central Government or the local authority and also applicable labour regulations, health 
and sanitary arrangements for workmen, insurance and other benefits.  Salient features 
of some of the major labour laws that are applicable to construction industry are given 
below.  The contractor shall keep the Department indemnified in case any action is taken  
against Department by the competent authority on account of contravention of any of the 
provisions of any Act or rules  made  thereunder,  regulations  or  notifications  including  
amendments. If the Department is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provision stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 
the contractor, the Engineer-in-charge /Department shall have the right to deduct any 
money due to the contractor including his amount of performance security.  The 
Department/Engineer-in-Charge shall also have right to recover from the contractor any 
sum required or estimated to be required for making good the loss or damage suffered by 
the Department. 
 
The employees of the Contractor and the Sub-contractor in no case shall be treated as 
the Department of the Department at any point of time. 
 

65 Salient features of some major labour laws applicable to establishment engaged in 
buildings and other construction work: 
 

(a) Workmen compensation Act 1923: The Act provides for compensation in 
case if injury by accident arising out of and during the course of employment. 

(B) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act 
on satisfaction of certain conditions on separation if any employee has completed 
5 years service or more, or on death, the rate of 15 days wages for every 
completed year of service. The Act is applicable to all establishments, employing 
10 or more employees. 

(c) Employees P.F. and Miscellaneous provision Act 1952: The Act provides for 
monthly contributions by the Department plus workers @ 10% or 8.33%.  The 
benefits payable under the Act are: 
Pension or family pension on retirement or death, as the case may be. 
Deposit linked insurance on the death in harness of the worker. 
Payment of P.F. accumulation on retirement/death etc., 

(d) Maternity Benefit Act 1951: The Act provides for leave and some other 
benefits to women employees in case of confinements or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:  The Act provides for 
certain welfare measures to be provided by the contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided by 
the Principal Department by Law.  The Principal Department is required to take 
certificate of Registration and the contractor is required to take license from the 
designated Officer.  The Act is applicable to the establishments or Contractor of 
Principal Department if they employ 20 or more contract labour. 

(f) Minimum wages Act 1948: The Department is supposed to pay not less 
than the Minimum wages fixed by appropriate Government as per provisions of 
the Act if the employment is a scheduled employment construction of Buildings, 
Roads, Runways are scheduled employments. 

(g) Payment of wages Act 1936: It lays down as to by what date the wages are to 
be paid, when it will be paid and what deductions can be made form the wages of 
the workers. 

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for 
work of equal nature to Male or Female workers and for not making 
discrimination against Female employee in the matters of transfers, training and 
promotions etc. 

(i) Payment of Bonus Act 1965: The Act Is applicable to all establishments 
employing 20 or more employees. The Act provides for payment of annual bonus 
subject to a minimum of 8.33% of wages and maximum of 20% of wages to 
employees drawing Rs. 3500/- per month or less.  The bonus to be paid to 
employees getting Rs.2500/- per months or above and upto Rs.3500/- per month 
shall be worked out by taking wages as Rs.2500/- per monthly only.  The Act 
does not apply to certain establishments.  The newly set-up establishments are 
exempted for five years in certain circumstances.  Some of the State 
Governments have reduced the employment size from 20 to 10 for the purpose 
of applicability of this Act. 

(j) Industrial Disputes Act 1947:   The Act lays down the machinery and procedure 
for resolution of Industrial disputes, in what situations a strike or lock- out 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 
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(k) Industrial Employment (Standing Orders) Act 1946:   It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by 
some of the State and Central Government to 50).  The Act provides for laying 
down rules governing the conditions of employment by the Department on 
matters provided in the Act and get the same certified by the designated 
Authority. 

 
(l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade 

unions of workmen and Departments.  The Trade Unions registered under the 
act have been given certain immunities from civil and criminal liabilities. 

 
 

(m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of children in all other 
occupations and processes, Employment Child Labour is prohibited in Building 
and Construction Industry. 

(n) Inter-State Migrant workmen‟s (Regulation of Employment & Conditions of 
service) Act 1979:The Act applicable to an establishment, which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
State).  The inter State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such  as 
housing, medical aid, travelling expenses from home upto the establishment and 
back, etc. 

(o) The Building and Other Construction workers (regulation of Employment and 
conditions of service) Act 1996 and the Cess Act of 1996:  All the establishments 
who carryon any building or other construction work and employs 10 or more 
workers are covered under this Act.  All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be modified 
by the Government.  The Department of the establishment is required to provide 
safety measures at the Building or construction work and other welfare 
measures, such as Canteens, First-aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc.  The Department to whom 
the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government.   

(p) Factories Act 1948: The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities.  It is applicable to 
premises employing 10 person or more with aid of power or 20 or more persons 
without the aid of power engaged in manufacturing process. 

 
66 Liabilities of the Contractor: 
66.1 Accident Relief and workmen compensation: 

The contractor should make all necessary arrangements for the safety of workmen on the 
occurrence of the accident, which results in the injury or death of any of the workmen 
employed by the contractor, the contractor shall within 24 hours of the happenings of the 
accident and such accidents should intimate in writing to the concerned Asst. Engineer / 
Asst. Executive Engineer of the Department the act of such accident.  The contractor 
shall indemnify Government against all loss or damage sustained by the Government 
resulting directly or indirectly from his failure to give intimation in the manner aforesaid 
including the penalties or fines if any payable by Govt. as a consequence of Govt. failure 
to give notice under workmen‟s compensation Act or otherwise conform to the provisions 
of the said Act.  In regard to such accident. 
 

66.2 In the event of an accident in respect of which compensation may become payable under 
the workmen‟s compensation Act VIII 23 whether by the contractor, by the Government it 
shall be lawful for the Executive Engineer to retain such sum of money which may in the 
opinion of the Executive Engineer be sufficient to meet such liability.  The opinion of the 
Executive Engineer shall be final in regard to all matters arising under this clause. 
 

66.3 The contractor shall at all times indemnify the Govt. of A.P. against all claims which may 
be made under the workmen‟s compensation act or any statutory modification thereafter 
or rules thereunder or otherwise consequent of any damage or compensation payable in 
consequent of any accident or injuries sustained or death of any workmen engaged in the 
performance of the business relating to the contractor. 
 

67 Contractor‟s Staff, Representatives and Labour: 
(a) The contractor shall, at all times, maintain on the works, staff of qualified 

Engineers, and Supervisors of sufficient experience of similar other jobs to 
assure that the quality of work turned out shall be as intended in the 
specifications.  The contractor shall also maintain at the works, a Work Manager 
or sufficient status, experience and office and duly authorise him to deal with all 
aspects of the day-today work. All communications to any commitments by the 
Work Manager shall be considered as binding on the Contractor. 
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(b) The Contractor shall at all times submit details of skilled and unskilled labour and 
equipment employed to the Engineer-in-Charge in prescribed proforma as he 
may require to assess and ensure the proper progress of work. 
For the work costing more than 10.00 Lakhs, if the contractor does not employ 
the technical person agreed to on the work a fine of Rs. 25, 000/- will be 
imposed.  If he does not employ for 30 days, thereafter it becomes a fundamental 
breach of contract. 

(c)  For the work costing less than 10.00 Lakhs the Executive Engineer has to 
imposed on suitable fine of Rs. 5,000/- for non-employment of technical person.  
If he does not employ for 30 days, thereafter it becomes a fundamental breach of 
contract. 

 
68. Accommodation and food: 

The contractor should arrange accommodation he needs, at his own cost.  The contractor 
shall make his own arrangements for supply of food grains, fuel and other provision to his 
staff and labourers including controlled commodities. 
 

69. Relationship: 
Contractor shall have to furnish information along with tender, about the relationship he is 
having with any officer of the Department, Government of Andhra Pradesh of the rank 
Assistant Engineer and above engaged in the work and any officer of the rank of 
Assistant Secretary and above of the Department of Government of Andhra Pradesh.  
 

70. Protection of adjoining premises: 
The contractor shall protect adjoining sites against structural, decorative and other 
damages that could be caused by the execution of these works and make good at his 
cost any such damages. 
 

71. Work during night or on Sundays and holidays: 
The works can be allowed to be carried out during night, Sundays or authorised holidays 
in order to enable him to meet the schedule targets and the work shall require almost 
round the clock working keeping in view: 
 
I) The provisions of relevant labour laws being adhered to: 
 
II) Adequate lighting, supervision and safety measures are established to the satisfaction 
of the Engineer-in-Charge and  
 
III) The construction programme given by the Contractor and agreed upon by the 
Engineer-in- Charge envisages such night working or working during Sundays or 
authorised holidays.  
 

72 Plant and Equipment: 
72.1 The contractor shall have sufficient plant, equipment and labour and shall work such 

hours and shifts as may be necessary to maintain the progress on the work as per the 
approval progress schedule.  The working and shifts hours shall comply with the Govt. 
Regulations in force. 
 

72.2  It is to expressly and clearly understood that contractor shall make his own arrangements 
to equip himself with all machinery and special tools and plant for the speedy and proper 
execution of the work and the department does not undertake responsibility towards their 
supply. 
 

73 Conflict of interest: 

Any bribe, commission, gift or advantage given, promised or offered by on 
behalf of contractor or his partner, agent or servant or any one on his 
behalf to any officer, servant, representatives, agents of any person 
engaged by SVBC through contract or outsourcing or regular, or any 
persons on their behalf, in relation to the obtaining or to execution of this, 
or any other contract with CEO, SVBC shall in addition to any criminal 
liability, which it may occur, subject to the cancellation of this or all other 
contracts and also to payment of any loss or damage resulting from any 
such cancellation.  Chief Executive Officer, SVBC shall then be entitled to 
deduct the amount, so payable from any money, otherwise due to the 
contractor under this or any other contract. 
 

74 Contract documents and materials to be treated as confidential: 
All documents, correspondences, decisions and orders, concerning the contract shall be 
considered as confidential and/or restricted in nature by the contractor and he shall not 
divulge or allow access to them by any unauthorised person. 
 

75 General obligations of Contractor: 
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75.1 The contractor shall, subject to the provision of the contract and 
with due care and diligence, execute and maintain the works in 
accordance with specifications and drawings. 
  
75.2      The contractor shall promptly inform the SVBC and CEO, SVBC/ 
anyone authorised by CEO, SVBC of any error, omission, fault and other 
defect in the design of or specifications for the works which are discovered 
when reviewing the contract documents or in the process of execution of 
the works. 
  
75.3      If Contractor believes that a decision taken by the CEO, SVBC/ 
anyone authorised by CEO, SVBC was either outside the authority given 
to the Engineer-in-Charge by the Contract or that the decision was 
wrongly taken, the decision shall be referred to the technical expert within 
14 days of the notification of the CEO‟s decisions. 
  
75.4      Pending finalisation of disputes, the contractor shall proceed with 
execution of work with all due diligence. 
 

76. Security measures: 
a) Security requirements for the work shall be in accordance with the Government‟s 

general requirements including provisions of this clause and the Contractor shall 
conform to such requirements and shall be held responsible for the actions of all 
his staff, employees and the staff and employees of his sub-contractors. 

 

b) All contractors‟ employees, representatives and sub-contractor‟s employees shall 
wear identifications badges provided by the contractor.  Badges shall identify the 
contractor, showing and employee‟s number and shall be worn at all times while at 
the site.  Individual labour will not be required to wear identification badges. 

 

c) All vehicles used by the contractor shall be clearly marked with contractor‟s name. 
 

d) The contractor shall be responsible for the security of the works for the duration  of 
the contract and shall provide and maintain continuously adequate security 
personnel to fulfill these obligations.  The requirements of security measures shall 
include, but not limited to maintenance of order on the site, provision of all lighting, 
fencing, guard flagmen and all other measures necessary for the protection of the 
works within the colonies, camps and elsewhere on the site, all materials delivered 
to the site, all persons employed in connection with the works continuously 
throughout working and non working period including nights, Sundays and holidays 
for duration of the contract. 

 

e) Other contractors working on the site concurrently with the contractor will provide 
security for their own plant and materials.  However, their security provisions shall 
in no way relieve the contractor of his responsibilities in this respect 

 

f) Separate payment will not be made for provision of security services. 
 

77 Training of personnel: 
The contractor, shall, if and as directed by the Chief Executive Officer , SVBC provide 
free of charge adequate facilities, for vocational training of Government Officers, 
students, Engineers, supervisors, foremen, skilled workmen etc. Not exceeding six in 
number at any one time on the contractor‟s work.  Their salaries, allowances etc. Will be 
borne by the Government and the training schemes will be drawn up by the CEO, SVBC 
in consultation with the contractor. Manuals for each equipment should be provided The 
contractor, shall, if and as directed by the Engineer-in-Charge provide free of any charge 
adequate facilities, for vocational training of Government Officers, students, Engineers, 
supervisors, foremen, skilled workmen etc. not exceeding six in number at any one time 
on the contractor‟s work.  Their salaries, allowances etc. will be borne by the Government 
and the training schemes will be drawn up by the Engineer-in-Charge in consultation with 
the contractor. 
 

78 Payment upon termination: 
If the contract is terminated because of a fundamental breach of contract by the 
contractor, the Chief Executive Officer SVBC shall issue a certificate for the value of the 
work done less advance payment received upon the date of the issue of the certificate 
and less the percentage to apply to the work not completed as indicated in the contract 
data.  Additional liquidated damages shall not apply.  If the total amount due to the 
Department exceeds any payment due to the contractor the difference shall be a debt 
payable to the Department.  In case of default for payment within 28 days from the date 
of issue of notice to the above effect, the contractor shall be liable to pay interest at 12% 
per annum for the period of delay. 
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79       Drawing to be kept at site: 

One copy of the drawings shall be kept by the contractor on the site and the same shall 
at all reasonable time be available for inspection and use by the Chief Executive Officer, 
SVBC  and the CEO, SVBC/ anyone authorised by CEO, SVBC in writing  

 
80       B.I.S. [I.S.I.] books and APSS to be kept at site: 
              A complete set of Indian Standard specification referred to in “Technical Specifications” 

and A.P.S.S. shall be supply along with equipment  kept at site for reference. 
 

81       Site Order Book: 
             An order book shall be kept at the site of the work.  As far as possible, all orders 

regarding the work are to be entered in this book.   All entries shall be signed and dated 
by the Department Officer in direct charge of the work and by the contractor or by his 
representative. In important cases, the Executive Engineer or the Superintending 
Engineer will countersign the entries, which have been made.  The order book shall not 
be removed from the work, except with the written permission of the Executive Engineer. 

 

82       Variations by way of modification, omissions or additions: 
           An order book shall be kept at the site of the work.  As far as possible, all 

orders regarding the work are to be entered in this book.   All entries shall 
be signed and dated by the anyone authorised by CEO, SVBC in direct 
charge of the work and by the contractor or by his representative. In 
important cases, the staff authorised by CEO, SVBC will countersign the 
entries, which have been made.  The order book shall not be removed 
from the work, except with the written permission of the technical staff 
authorised by CEO,  

 

Engineer-in-Charge‟s Decision: 
It shall be accepted as in separable part of the contract that in matters regarding 
materials, workmanship, removal of improper work, interpretation of the contract 
drawings and contract specification, mode of the procedure and the carrying out o the 
work, the decision of the Engineer-in-Charge, which shall be given in writing, shall be 
binding on the contractor. 

 
83   Income tax: 
a) During the currency of the contract deduction of income tax at 2.00% + Surcharge as in 

force shall be made from the gross value of each bill of the contract, the contract value of 
which is in excess of Rs.20, 000/- for deduction of tax at rates lower than 2.00% 
procedure stipulated under section 194-C(4) of Income Tax Act, 1961 shall be followed. 

 

b) Income Tax clearance certificate should be furnished before the payment of final bill.  

Other wise final payment will be with held. 

c) The contractor‟s staff, personnel and labour will be liable to pay personnel income taxes 

in respect of their salaries and wages as are chargeable under the laws and regulations 
for the time being in force, and the contractor shall perform such duties in regard to such 
deductions thereof as may be imposed on him by such laws and regulations.  

 
 

84 Goods & Services Tax : 

 The rates mentioned in the BOQ are basic rates. 

ii. The Bidders should quote tender percentage excluding GST. 
iii. The Bidders are requested to quote the applicable GST for each item in 

their letter head and scan along with technical bid and the GST will be 
paid as per 45ctual and applicable. 

iv. Statutory deductions will be made as per norms, if applicable.  Any 
modalities imposed on GST by the Government from time to time, the 
same will be implemented.   

 

68 a.      As per the Ref (i) File Roc. No. TTD-21021(76)/9/2021-CAO S C-
TTD (Comp. No.  

                  1383709) 



Page 46 of 60 

 

 (ii)File No.6193/D16/CE/MC/2017   dt.06-07-2021   the GST Conditions 
are included. 

1. The Contractor shall comply to the provisions of GST and related 
charging mechanism procedures of GST Act. 

2. The Contractor has to mention the GST number of SVBC in the tax invoice 
to be issued to SVBC, Tirupati . After that the same has to be uploaded 
properly in the monthly / Quarterly returns to be filed by the Contractor.  If 
the said amount is not recorded in the GST 2A, SVBC shall recover the 
amounts from the Contractor from time to time. 

3. The rates included in BOQ (Schedule-A) are exclusive of GST. 
4. The percentage quoted by the contractor  is exclusive of Goods and 

Service Tax  (GST)  but  inclusive  of  all  other   taxes  on  all  materials 
 that  the contractor will have to purchase for performance of this contract. 

5. The contractor must have an active /valid registration number with the 
GST authorities and shall provide copy of registrat ion to SVBC and the 
applicable GST shall be paid by the contractor to  the department 
concerned. If in case not already registered shall under take by affidavit 
to cause registered before Price bid finalization and letter  of 
acceptance, entering of contract agreement and for any such default not 
only forfeiture of EMD but also be made liable for  other civil and penal 
consequences. 

6. The  contractor will submit regular Invoice/Bill  fulfilling   all  conditions  of 
GST   amended   from   time   to   time   clearly   indicating    GST   r 
registration number, GST  classification rate  and  amount  of  GST  and 
 shall  produce proof of deposit of GST in respect of preceding bills 
received from SVBC to the SVBC so as to claim the GST amount of the 
current bill from SVBC. The contractor shall produce documental evidence 
that GST amount in respect of the preceding bi l ls  is remitted to the 
Government and reflected in GST portal. 

7. Estimate is  prepared  based  on  SOR rates/  quotation rates for materials, 
labour  charges, machinery  hire charges  etc., which are basic prices only 
(excluding GST). In case of open tenders, where the bidders have to quote 
individual  item rates by  the  Bidders  /  Tenderers  shall  quote rates 
excluding GST only, but including  all other taxes 

8. The GST liability is as per  the rates of tax applicable ( if the contract is 
not exempted    from    GST    concerned), as per of the G.O.Ms.No.58, 
Finance(WR.I),  Dept., dt.08-05-2018  and  other relevant  Gos/  Circulars/ 
Clarifications/  amendments  etc., being  issued  from  time  to  time  by  the 
Government  of  Andhra Pradesh/  GOI.  The  contractors are requested  to 
ascertain themselves regarding the applicability of GST and the prevailing 
rates thereof, while tendering and more so while making  the payment of 
GST  to  the  department.  In th is  regard, TTD  will  not  undertake  any 
responsibility whatsoever 

9. The  service  provider  /  contractor is  liable  to  pay  GST  which  can  be 
deducted  at  source  under Sec.51-GST  Act,  2017  on  every respective 
 bill payment made by client  which includes all components  as per 
Sec.15(2)-GST Act, 2017 

10. It is the responsibility of the contractor to pay the applicable GST in time 
and SVBC will not be responsible in the regard. Any delay in payment of 
GST by  the  tenderer   for whatsoever reasons, the responsibility  lies  on 
 the tenderer and any penalties, interest levied in this regard shall be borne 
by the  tenderer only  and  such  penalties,  interest will  not  be  paid  by 
 SVBC. Even if the contractor pays  any  extra  amount  towards  GST 
 than  the applicable GST, the payment from SVBC will be limited to the 
applicable GST only. There shall not be any excess payments to the 
agency on account of GST and  para  (8)  of  G.O.Ms  No.  58  Finance 
 (WR.I) Dept.,  dt.08-05-2018 specifies that the tax liability under  GST 
shall be taken into consideration at  the  time  of  invoicing  and  payment 
 there  on  as  per   the  terms  and conditions of the agreement between 
the contractor  and SVBC. Department shall ensure that there shall not be 
any excess payments to the contractor 
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11. The contractor shall pay the applicable GST and shall satisfy SVBC with 
respect to GST claims. 

12. All the rules as per GST ACT 2017 and its amendments and all 
Notifications/ Government Orders (Gos) issued from time to time by the 
Govt. Of India (GOI) and Govt. Of Andhra Pradesh with regard to GST are 
applicable 

13. As per  clause 60 of APSSE the contractor  is bound to produce as 
required by the employer  all invoices, receipts, bills, accounts, vouchers, 
licenses, permissions etc., compliance of labour  Laws applicable if any, 
safety and standard certificates applicable if any and produce all the above 
and also any exemption from GST for  GST/CGST/IGST availed by and or 
 available to him for GST  in  so  far   as  the  works  contract  concerned 
 with  TAN  & respective registration particulars, seigniorage, NAC, 
Labour,  Cess etc., to even  any  component  or   any  part  of  the  contract 
 works  in  so  far,   as  the works contract concerned. 

14. The  deposits  (EMD  /FSD)  of  the  work  will  be released  only  when  
the contractor  produces the documental evidence that GST in respect of 
final bill received is remitted to the Government and reflected in GST 
portal. 

15. During the course of contract, if the contractor claims any exemption 
towards GST, the same must be intimated to the Employer  and to the 
extent GST will not be paid separately. 

16. The SVBC will pay GST at the applicable rates from time to time and as 
per the provisions of the agreement. The bidders are advised to quote their 
 most competitive rates duly considering  the input tax credit due  to 
 payment  of  GST  on  materials,  machinery,  services  etc.,  for   due 
fulfilment of the contract. 

   

85   Supply of construction materials: 
i) The contractor has to make his own arrangements for procurements, supply and use of 

construction materials. 
 
ii) All materials so procured should confirm to the relevant specifications indicated in the 

bidding documents. 
 
iii) The contractor shall follow all regulations of the Department/Government of India in 

respect of import licenses etc., of the procurement of the materials is through imports and 
he shall be responsible for the payment of applicable duties and taxes, port clearances, 
inland transportation etc. 

 
iv) The contractor shall make his own arrangements for adequate storage of the materials. 
 

86 The tenderer should work out his percentage without reference being made to the Public 

Works Department current schedule of rates or to the estimate rates. 
 
87   Once the contractor buys the tender schedules, he will not be permitted to return the 

tender schedules.  He has to compulsorily submit his tender duly fulfilling all the tender 
conditions after buying the tender schedules.  If a contractor does not tender for the work, 
suitable action will be initiated.   

 

88   The TTD reserves the right to engage the services of the consultants during the course of 

the work, for Engineering or Architectural services and the contractor is bound to carryout 
such instructions as may be given by consultants from time to time. 

 
89  Preliminary specifications of APSS shall apply to all agreements entered by the 

contractor with an inseparable condition of the contract.  The tenderer is expected to 
examine closely the relevant specifications of the APSS and the special specifications of 
ISS before submitting the unit tender rates. 

 
 
90 All the items of work including materials and workmanship should be executed as per 

relevant A.P.D.S.S. and I.S.I. code.  If there are any variation between the above two 
specifications, the decision of the Executive Engineer is final and binding on the contract. 

 
91   Scaffolding and gangways will have to be arranged by the contractor at his own 

whenever they are considered desirable or necessary by the Engineer-in-Charge of the 
work to facilitate the work.               
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92  PATENT RIGHT: In the event of any claim or demand being made or action being 

brought against the TTD for infringement of letter of patent, registration for infringement 
of design or trade mark in respect of any machines, plant, work materials or things or 
method of using or working of such machine, plant work materials or things belonging to 
the contractor shall indemnify the owner against all costs and expenses arising from or 
incurred by reason of any such claim provided that the owner shall notify the contractor 
immediately any claim is made and that the contractor shall be at liberty, if he so desires 
with the assistance of the owner if required but at the contractor‟s expenses, to conduct 
all negotiations for the settlement of same or any litigation that may arise there from and 
provided that no such machine, plant, works materials or things shall be used by the 
owner for any purpose or any manner other than that for which they have been supplied 
by the contractor and specified under his contract.  

 
93  ASSISTANCE IN PROCUREMENT OF PROPERTIES, PERMITS, LICENCES OR 

OTHER FACILITIES ETC. 
 
94 The Engineer in charge of work on request by the contractor will if in his opinion the 

request is reasonable and is in the interest of the work and its progress assist the 
contractor in procurement of necessary licenses for obtaining necessary plant machinery 
or materials not available locally. 

 
95  The TTD will also assist the contractor in securing priorities for deliveries transport etc., 

where such are needed.  The TTD will not however be responsible for the non-availability 
of any of the above facilities or delay in this behalf and for claims either in cost or time on 
account of such failures or delays and the contractor is not entitled for any claim against 
the owner. 

 
96      In case of contradiction between the clauses included in this specification and the clauses  

            of PS to APSS, the former will prevail over the latter and is binding on the tenderer.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORMATS OF SECURITIES 
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PROFORMA 
 

BANK GUARANTEE FOR  EARNEST MONEY DEPOSIT  
 

WHEREAS ……………………………………………………….. (Name of the Contractor) (here in 
after called “the Tenderer”) has submitted his tender response to NIT No………………………. 
dated:…………………… for the work “ ………………………………………………………… 
……………………………………..” (Name of work) (hereinafter called “the tender”). 
 
KNOWN ALL MEN by these present that we ……………………………..……………………… 
………………………………….……………. (Name and Address of Bank) 
………………………………. (hereinafter called “the Bank” are bound unto ……………………… / 
(chief Executive Officer, S.V.Bhakti channel , Tirupati.) in the sum of * 
…………………………………………………… 
…………………………………………………………………………….. for which payment will and 
truly to be made to the said Department, the Bank binds itself, his successors and assigns by 
these presents. 
 
SEALED with the Common Seal of the Bank this …………….. day of ……………..200……… 
 
THE CONDITIONS of this obligation are:- 
(1) If after Tender opening the tenderer withdraws or modifies his Bid during the period of bid 

validity specified in the Form of Tender. 
 
(2) If the Tenderer having been notified of the acceptance of his bid by the Department 

during the period of validity. 
(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 
(b) fails or refuses to furnish the balance EMD and additional performance Security in 

accordance with the instructions of Tenderers. 
 

We undertake to pay to the Department up to the above amount upon receipt of his 
first written demand, without the Department having to substantiate his demand, 
provided that in his demand the Department will note the amount claimed by him is 
due to him owning to the occurrence of one or both of the two conditions, specifying 
the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date** …………………… 
after the dead line for submission of Tenders as such deadline is stated in the 
Instructions to Tenders or as it may be extended by the Department, notice of which 
extension(s) to the Bank is hereby waived.  Any demand in respect of this 
Guarantee should reach the Bank not later than the above date. 

 
 DATE……………….  SIGNATURE OF THE BANK ……………………..  
 
 
 WITNESS……………….. SEAL………………………………………………..  
 
--------------------------------------------------------------------------------------------------------  
(Signature, Name and Address) 
 
-------------------------------------------------------------------------------------------------------- 
* The Tenderer should insert the amount of the EMD in words and figures denominated in 

Indian Rupee.  This figure should be the same as shown in the NIT. 
 
** 6 months for the deadline date for submission of Tender.  Date should be inserted by the 

Department before the Tender documents are issued. 
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PROFORMA 
 
 

BANK GUARANTEE FOR BALANCE “E.M.D.” 
 
 

______________________________________________ (name & address of Department) 
______________________________________________  
 
 WHEREAS_____________________________________________________ ________ 
_______________________________________________________________________ _____ 
________________________(name and address of Contractor)  (hereinafter called “the 
Contractor”) has undertaken, in pursuance of Contract No. ________ dated: ____________ to 
execute  the work of _________________ [name of work]; 
 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a Schedule bank for the sum specified therein as 
balance EMD / EMD for compliance with his obligations in accordance with the Contract; 
 
 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of _____________________ [amount of guarantee]  
_________________________________ [in words], such sum being payable and we undertake 
to pay you, upon your first written demand and without cavil or argument, any sum or sums within 
the limits of ________________________ [amount of guarantee] as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 
 
 We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 
 
 
 We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the contract documents which 
may be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification. 
 
 
 This guarantee shall be valid upto ……………………….. i.e., until 28 days from the date 
of expiry of the Defects Liability period. 
 

 
Signature & seal of the Guarantor_____________________ 

Name of Bank_____________________________________ 
Address__________________________________________ 
Date_____________________________________________ 
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FORM OF SOLVENCY CERTIFICATES BY MANDAL REVENUE OFFICER 
 

ANNEXURE – I (A). 
 
 

 I, ______________________________________ Mandal Revenue Officer, of 
_________________________________________ do hereby certify, on being satisfied by the 
Examination of Revenue and other records and local enquiries that ______________ 
________________________________ [here the name and address of the contractor should be 
mentioned] is solvent to the extent of Rs._______________ [Rupees _______ 
__________________________________________________________________________]. 
 
Date : 
Place:       MANDAL REVENUE OFFICER 

SEAL OF THE OFFICE 
 
 
 
 
 
 
 

ANNEXURE – I (B). 
 

FORM OF SOLVENCY CERTIFICATE BY BANKS 
 

 I, ______________________________________________ Managing Director / 
Manager / General Manager / Agent of _________________________________________ Bank 
Limited do hereby certify that a __________________________________________ 
_______________________ [here the Names and addresses of the contractor] to be solvent to 
the extent of Rs.__________________ [Rupees __________________________ 
________________________________] as disclosed by the information and record which are 
available with the aforesaid bank. 
 

For the ___________________________ Bank 
Date: 
Place:Signature of Bank Manager 

[Authorised to Sign] 
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Name of work:   Supply Telepromter , NAS back up server and Desktop System 
related items for SVBC Bangalore office  

 
BILL OF QUANTITIES 

PREAMBLE 
 

1. The Bill of Quantities shall be read in conjunction with the instructions to Tenderers, 
General and Special conditions of Contract Technical Specifications and Drawings. 

 

2 The quantities given in the Bill of Quantities are estimated and provisional 
and are given to provide common basis for tendering. The quantities here given are those upon 

which the lump sum tender cost of the work is based but they are subject to alterations, 
omissions, deductions or additions as provided for in the conditions of this contract and do not 
necessarily show the actual quantities of work to be done.  The basis of payment will be actual 
quantities of work ordered and carried out as measured by the Contractor and verified by the 
technical staff authorised by CEO, SVBC and valued at the estimate rate plus or minus tender 
percentage quoted in the Bill of Quantities where applicable, and otherwise at such rates and 
prices as the CEO, SVBC or SOR may fix within the terms of Contract. 
 
3 The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise 

provided under the Contract include cost of all constructional material, labour, machinery, 
transportation, erection, maintenance, profit, taxes and duties together with all general 
risks, liabilities and obligations set out or implied in the Contract. 

 
4 The plans enclosed with the tender are liable to be altered during execution of work as 

per necessity of site conditions.  The Tender percentage quoted by the tenderer shall 
hold good for execution of work even with altered plans.   

 
5. The whole cost of complying with the provisions of the Contract shall be included in the 

estimated rates for items provided in the Bill of Quantities and where no items are 
provided in the Bill of Quantities, their cost shall be deemed to be distributed among the 
estimate rates entered for the related items of work. 

 
6. General directions and descriptions of work and materials are not necessarily repeated 

nor summarised in the Bill of Quantities.  References to the relevant sections of the 
Contract documentation shall be made before entering estimate rate against each item in 
the Bill of Quantities. 

 
7. The method of measurements of completed work for payment shall be in accordance with 

the relevant B.I.S. Codes & A. P. S. Specifications. 
 
8. All items of work are to be executed as per the drawings / specifications supplied with the 

contract documents. 
 
 If there is any contradiction between the drawings and the text of the specifications, the 

later shall prevail. 
 
9. The quoted tender percentage shall also include the work of any kind necessary for the 

due and satisfactory construction, completion and maintenance of the works according to 
the drawings and these specifications and further drawings and orders that may be 
issued by the Engineer-in-Charge from time to time.  The quoted tender percentage shall 
include compliance by the Contractor with all the general conditions of contract, whether 
specifically mentioned or not in the various clauses of these specifications, all materials, 
machinery, plant, equipment, tools, fuel, water, strutting, timbering, transport, offices, 
stores, workshop staff, labour and the provision of proper and sufficient protective works, 
diversions, temporary fencing and lighting.  It shall also include safety of workers, first aid 
equipments suitable accommodation for the staff and workmen, with adequate sanitary 
arrangements, the effecting and maintenance of all insurances, the payment of all wages, 
salaries, fees, royalties / Taxes, duties or other charges arising out of the execution of 
works and the regular clearance of rubbish, reinstatement and clearing-up of the site as 
may be required on completion of works safety of the public and protection of the works 
and adjoining land. The work of Building in quality control / assurance shall be deemed to 
be covered in the quoted percentage.    

 
10.  The Contractor shall ensure that, the quoted tender rate shall cover all stages of work 

such as setting out, selection of materials, selection of construction methods, selection of 
equipment and plant, deployment of personnel and supervisory staff, quality control 
testing etc.  The work quality assurance shall be deemed to be covered in the tender 
rate. 
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11. a)  The special attention of the tenderer is drawn to the conditions in the tender notices 
wherein reference has been made to the Andhra Pradesh Standard Specifications 
[APSS] and the Standard preliminary specifications containing therein.  These preliminary 
specifications shall apply to the agreement to be entered into between the contractor and 
the Government of Andhra Pradesh and shall form an in-separable condition of the 
contract along with the estimate.  All these documents taken together shall be deemed to 
form one contract and shall be complimentary to another. 

 
b) The tenderer shall examine, closely the A.P.S.S. / MORTH and also the standard 

preliminary specifications contained therein and sign the Superintending Engineer‟s office 
copy of the APSS / MORTH and its addenda volume in token of such study before 
submitting his overall tender percentage which shall be for finished work in-situ.  He shall 
also carefully study the drawings and additional specifications and all the documents, 
which form part of the agreement to be entered into by the successful tenderer.  The 
APSS / MORTH and other documents connected with contract such as estimate plans, 
specifications, can be seen on all working days in the office of the concerned 
Superintending Engineer‟s of TTD, Tirupati. 

 
12. The tenderers attention is directed to requirements for materials under the clause 

„materials and workmanship‟ in the preliminary specifications of APSS.  Materials 
conforming to the Bureau of Indian Standards specifications, APSS etc.,  shall be used 
on the work and the tenderers shall quote his overall tender percentage accordingly. 

 
13. The tenderer has to do his own testing of materials and satisfy himself that they conform 

to the specifications of respective I.S.I. Codes before tendering. 
 
14. The contractor shall himself procure the required construction materials of approved 

quality including the earth for formation of embankment and water from quarries / sources 
of his choice.  All such quarries / sources of materials required for the work shall be got 
approved by the Engineer-in-Charge in writing well before their use of the work. 

 
15. The contractor shall himself procure the steel, cement, Bitumen, Blasting materials, sand, 

metal, soils, etc., and such other materials required for the work well in advance.  The 
contractor has to bear the cost of materials for conveyance.  The department will not take 
any responsibility for fluctuations in market in cost of the materials, transportation and for 
loss of materials etc.-        

 
16. The tenderer‟s particular attention is drawn to the sections and clauses in the A.P. 

standard specification dealing with 
a) Test, inspection and rejection of defective materials and work. 
b) Carriage 
c) Construction plant 
d) Water and lighting 
e) Cleaning up during the progress and for delivery. 
f) Accidents  
g) Delays 
h) Particulars of payments. 

 
17. The contractor should closely peruse all the specification clauses, which govern the 

tender rate he is tendering. 
 
18. The estimate rates for items shown in the Schedule “A” include all construction materials.  

No escalation in rates will be paid unless specified in the tender document.  The tenderer 
has to quote rate for individual items considering all the aspects of the tender to complete 
the finished item of work. 

 
19. If there is any contradiction between APSS / MORTH and B.I.S. specifications, listed and 

detailed technical specifications, the latter shall prevail. 
 
20. In case of a job for which specifications are not available with the Schedule or in APSS / 

MORTH or B.I.S. code and are required to be prescribed, such work shall be carried out 
in accordance with the written instructions of the Engineer-in-charge.  - DELETED 

 
21. The contractor should quote his tender rate keeping in view of the above aspects. 
 
22. Additions and alternations by the Tenderer in the Schedule of quantities will disqualify the 

tender. 
 
23. In the case of discrepancies between the written description of the item in the Schedule 

“A” and the detailed description in the specification of the same item, the latter shall be 
adopted. 
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24. The Unit rates noted below are those governing payment of extras or deductions for 
omissions according to the conditions or the contract as set-forth in the preliminary 
specifications of the A.P. standard specifications and other conditions of specification of 
this contract.                   

 
25. It is to be expressly understood that the measured work is to be taken according to the 

actual quantities when in place and finished according to the drawings or as may be 
ordered from time to time by the Executive Engineer and the cost calculated by 
measurement or weight at their respective rates without any additional charge for any 
necessary or contingent works connected works connected herewith.  The Percentage 
Excess or less on ECV quoted are for works in situ and complete in every respect. -  

 
26. For all items of work in excess of the quantities indicated the rates payable for such 

excess quantities will be tendered rates i.e., estimate rates. 
 
27.1 For all items of work, intermediate payment will be made provisionally as per relevant 

clause.  Full-accepted agreement rates will be paid only after all the items of works are 
completed. 

 
27.2 The contractor is bound to execute all supplemental works that are found essential 

incidental and inevitable during execution of main work. 
 
28. The payment of rates for supplement items of work will be regulated as under. 
 
28.1      Supplemental items directly deductible from similar items in the original agreement. 
 

The rates shall be derived by adding to or subtracting from the agreement rate of such 
similar item the cost of the difference in the quantity of materials labour between the new 
items and similar items in the agreement worked out with reference to the schedule of 
rates adopted in the sanctioned estimate with which the tenders are compared. 

 
28.2    a) Similar items but the rates of which cannot be directly deducted from the original 

agreement. 
              b) Purely new items which do not correspond to any item in the agreement. 
 
28.3    The rate of all such items shall be estimated rates. 
 
29 Entrustment of Additional Items. 
a. Where ever additional items not contingent on the main work and outside the scope of 

original agreement are to be entrusted to the original contractor dispensing with tenders 
and if the value of such items exceeds the limits upto which the officer is empowered to 
entrust works initially to contractor without calling for tenders approval of next higher 
authority shall be obtained. Entrustment of all such items on nomination shall be rates not 
exceeding the estimate rates. 

 
b. Entrustment of supplement items contingent on the main work will be authorised by the 

officers upto the monetary limits upto which they themselves are competent to accept 
items in the original agreement so long as the total amounts upto which they are 
competent to accept in an original agreement rates for such items shall be worked in 
accordance with the procedure prescribed in GO Ms.No.1493 PWD, dated:25.10.1971 
and as amended in Govt. Memo number 544 cod 72-22 dt:6.7.1973. 

 
c. Entrustment of either the additional supplemental items shall be further subject to the 

provisions under para 176(b) of APWD Code Viz., the items shall not be ordered by an 
officer on his own responsibility if the revised estimate or deviation statement providing 
for the same requires the sanction of higher authority. 

 
Note: It may be noted that the term estimate rate used above means the rate in the sanctioned 

estimate with which the tender‟s compared or if no such rate is available in the estimate 
the rate derived will be with reference to the schedule of rates adopted in the sanctioned 
estimate with which tenders are compared. 

 
. 
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SCHEDULE – A 
 
 

SCHEDULE OF RATES AND APPROXIMATE QUANTITIES 
 

 

  
The quantities here given are those up to which the lumpsum  tender cost 
of the work is based, but they are subject to alterations, omissions, 
deductions or additions as provided for in the conditions of this contract 
and not so necessarily show the actual quantities of work to be done.  The 
Unit rates noted below are those governing, payment for extras of 
deductions or omissions according to the conditions of the contract as set 
forth in the preliminary specifications of the A.P. Detailed Standard 
Specifications and other conditions Specifications of this contract. 
  
It is to be expressly understood that the measured work is to be taken net 
(not with standing any custom or practice to the contrary) according to the 
actual quantities when in place and finished according to the drawings or 
as may be ordered from time to time by the Chief Executive Officer  or 
anyone authorised by CEO, SVBC and the cost calculated by 
measurement or weight, at the respective prices, without any additional 
charges for any necessary or contingent works connected therewith.  The 
rates quoted are for works is Site and complete in every respect.   
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PRICE BID 

 

 

INSTRUCTIONS TO TENDERERS 
  

A-GENERAL 
  
Name of work: Supply of Telepromter, NAS Back up Server and Desktop 
system related Items for SVBC Bangalore office  
 
 

S.No 

PRODUCT 
DESCRIPTIO

N 

MODEL 
NO 

Technical Specifications  

Q

T

Y 

Uom T

o

t

a

l 

a

m

o

u

n

t 

GST 

percen

tage 

Gst 

Amoun

t 

Total 

amo

unt 

inclu

ding 

GSt  

1 Promise 

Promise 
Pegasus
Pro R16 
128TB 

A. Intel CPU i7-8700. 3.2GHz. 12MB 
Cache.65W 6 Cores 

1 

SET   

(1 set 

means 

from A 

to O 

items ) 

    

B. 64GB 

C.16-Bay Hardware RAID Enclosure 
Rackmount 

D.Should support dual power supply 
(550W*2 nos) 100 ~ 240V AC 

E.Should support sixteen(16) number of  
8TB Enterprise  SATA HDD(7200RPM) 

with total RAW capacity of 128TB 

F. 0, 1, 5, 6, 10, 50, 60 

G. 2nos*Thunder Bolt 
3(40Gbps),4 port 10GbE Base-

T,USB2.0*2 (Front) / 
USB3.2*4(Back) 

H. Should Support macOS 10.15 
or higher and Windows 10 x64 

or higher 

J. Should support data migration to 
healthy drive if find un-healthy disk 

member in array before disk drive fails. 

I. Should support Utility for 
Managing all function of 

systems(RAID, Background 
Activities, Hardware 

monitoring) 

K.Should support Hot 
swappable HDD 

L. Should support option of Hot Spare 
HDD 

M.Should support Daisy Chain upto 
six(6) devices in Thunderbolt mode 

N.Should support additional 96 HDDs 
with JBOD Expansion (Optional) 

O.Should have Two years  warranty 
support from OEM including HDDs 

2 
CRONUS 

TELEPROMTER 

CRONUS 
TP-19” 

CRONUS 19” TELE 
PROMTER 1 Each     

3 
PC SYSTEM for 
Teleprompter 

LENOVO 
Core i5, 2GB Gfx, 8GB 

RAM, 500 SSD, Monitor, 
KB & Mouse 

1 Each     
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4 TERIS 

TRIPOD 
TS150 AL            

DOLLY 
TS-D20S 

TS150 AL Tripod Kit Payload-
20Kg.Payload & Dolly 1 Each    1 

5 
SanDisk 
HDD 2TB 

SanDisk 
HDD 2TB 

SanDisk Pro External 
Hard Disk 2TB 2 Each    2 

6 
Angle Bird 

AV 
Pro M2 

PRO M2 
Angel bird 2.5” SSD, 1TB 

SSD Mark 2 Pro for 2 Each    2 

7 
Angle Bird 

Card reader 

usb dock 
for pro 

m2 
hard disk reader 1 Each    1 

8 
LENOVA 

ALL IN ONE 
Desktop 

IDEA 
CENTER 

AIO 3i 68.58 
CMS 12TH 
GENERATI
ON INTEL 

i5 

i5 Processor 16 GB RAM 1TB 
SSD win 10 pro with keyboard 

and Mouse 
4 Each    4 

 
 
 
Special Terms & Conditions :   
 
 
1. Supply of the above mentioned BOQ at SVBC  Bangalore Office.  Shipment charges 

from Factory to SVBC Bangalore office is paid by Contractor or Tenderer only. Any 
Secondary Packing will be also paid by Contractor or Tenderer only. 
Contractor/tenderer has to quote the bid including any possible shipment/ Delivery 
charges.  

 
2. G.S.T will be reimbursed as per the Tender NORMS Mentioned in clause number 68. 

 
3. Billing is to be done in the name of Sri Venkateswara Bhakti Channel, Tirupati but 

goods or services are to be delivered to SVBC Bangalore office. Loading and 
Unloading charges are also paid by Contractor or Tenderer only.  

 
 

4. Work Completion Period: 3 weeks (100 % supply BOQ) 

 
5. Defect Liability Period or Warranty duration shall be 24 months (warranty Period)  from 

the date of Supply (Supply of  100% BOQ) of total project  

 
6. Full payment will be paid after receiving of total BOQ , The B.G will be released after 

successful completion of Warranty period i.e 24 months from the date of Supply of 
100% BOQ. 

 
Deliver Address : SVBC Bangalore office 
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